


CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
150 CONTRACT ID : R -28283-A

01/24/07 10:00 AM DISTRICT 63
CONTRACT TIME : 12/15/07 COMPLETION DATE

COUNTIES : DELAWARE

PROJECT(S) :

IN41002

1,894,086.85
2,043,945.00
2,147,900.54
2,157,980.31

08707707
150 -1

DATE
PAGE

% OVER
LOW BID

100.0000%
107.9119%
113.4003%
113.9325%

CONTRACT DESCRIPTION : Urban - Old Code
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1364963 ERBER & MILLIGAN CONSTR. CO.

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC

3 35-1151771 CALUMET ASPHALT PAVING CO. INC

4 35-1139301 E & B PAVING INC

5 35-1212938 ATLAS EXCAVATING INC

2,252,925.39

118.9452%



TEMPORARY EROSION AND

SEDIMENT CONTROL,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 | 2 ) 35-1065659 3 ) 35-1151771
|ERBER & MILLIGAN CONSTR. CO. |BROOKS CONSTRUCTION COMPANY | CALUMET ASPHALT PAVING CO. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 ROAD REPLACEMENT
| | |
0001 105-06845 LUMP |  15000.00000 15000.00]  27470.00000 27470.00]  23896.00000 23896.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 1375.00000 11000.00] 155500000 12440.00] 2364.79000 18918.32
FIELD OFFICE, B | I |
0003 108-01614 LUMP |  10000.00000 10000.00]  10000.00000 10000.00] 3400.00000 3400.00
PARTNERING OVERHEAD I I |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0007 110-01001 LUMP |  94500.00000 94500.00] 102000.00000 102000.00| 14690844000 14690844
MOBILIZATION AND DEMOBILIZATION I I |
0008 201-52370 LUMP |  56750.00000 56750.00]  61000.00000 61000.00]  64000.00000 64000.00
CLEARING RIGHT OF WAY I | |
0009 202-02255 6.000 EACH | 250.00000 1500.00] 350.00000 2100.00] 1000.00000 6000.00
TREE, 460 mm, REMOVE | | |
0010 202-03000 LUMP |  45000.00000 45000.00]  50000.00000 50000.00]  37800.00000 37800.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 1 | | |
0011 202-03000 LUMP |  35000.00000 35000.00]  50000.00000 50000.00]  33800.00000 33800.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 2 | | |
0012 202-03000 LUMP |  22500.00000 22500.00]  45000.00000 45000.00]  35800.00000 35800.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 3 I I |
0013 202-03000 LUMP |  62500.00000 62500.00]  90000.00000 90000.00]  30150.00000 30150.00
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 4 | | |
0015 203-02000 3596.000 m3 | 20.00000 71920.00] 35.00000 125860.00] 37.54000 134993.84
EXCAVATION, COMMON | | |
0016 205-02236 19.000 EACH | 80.00000 1520.00] 87.50000 1662.50] 87.50000 1662.50
| | |
I I |

DROP

INLET PROTECTION



CALL ORDER : 150
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : R -28283-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

DELAWARE

DATE :
PAGE :

08707707
150 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0017 205-06933 2.000 EACH
TEMPORARY DITCH INLET PROTECTION

0018 205-06937 150.000 m
TEMPORARY SILT FENCE

0020 210-08137 1.000 EACH
STATUE , RESET WITH BASE AND FOUNDATION

0024 304-07490 13.000 Mg
HMA PATCHING, TYPE B

0025 305-08445 815.000 m2
PCC BASE, 100 mm , UNDER CONCRETE PAVER

0026 306-08043 645.000 m2
MILLING, TRANSITION

0027 401-07327 426.000 Mg
QC/QA-HMA, 2, 70, SURFACE, 9.5 MM

0028 401-07397 711.000 Mg
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm

0029 401-07423 2033.000 Mg
QC/QA-HMA, 2, 64, BASE, 19.0 mm

0030 401-07429 1040.000 Mg
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0
mm

0031 402-07433 59.000 Mg
HMA SURFACE, TYPE B

0032 403-05503 24.000 Mg
CMA INTERMEDIATE 9

0033 406-05520 6.000 Mg
ASPHALT FOR TACK COAT

0034 604-01920 815.000 m2
CONCRETE PAVERS

0035 604-07894 92.000 m2
CURB RAMP, CONCRETE, A

0036 604-07896 9.000 m2
CURB RAMP, CONCRETE, B

0037 604-07901 4.000 m2
CURB RAMP, CONCRETE, G

0038 604-07902 60.000 m2
CURB RAMP, CONCRETE, H

0039 604-07903 9.000 m2

CURB RAMP, CONCRETE, K

|
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|
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|
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|
I
|
|
|
I
|
|
|
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|
I
|
|
|
I
|
|
|
I

( 1 ) 35-1364963
ERBER & MILLIGAN CONSTR. CO.

UNIT PRICE
""" 80.00000  160.00
5.75000 862.50
12500.00000 12500.00
125.00000 1625.00
38.00000 30970.00
6.00000 3870.00
85.00000 36210.00
75.00000 53325.00
65.00000 132145.00
65.00000 67600.00
95.00000 5605.00
120.00000 2880.00
210.00000 1260.00
85.00000 69275.00
145.00000 13340.00
145.00000 1305.00
145.00000 580.00
145.00000 8700.00
145.00000 1305.00
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« 2
B

20000.

100.

60.

80.

70.

60.

61.

90.

100.

200.

85.

125.

125.

125.

125.

125.

I
AMOUNT| UNIT PRICE

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

) 35-1065659
ROOKS CONSTRUCTION COMPANY

3 ) 35-1151771

| CALUMET ASPHALT PAVING CO.

|
AMOUNT]

729.

20000.

1300.

48900.

3870.

34080.

49770.

121980.

63440.

5310.

2400.

1200.

69275.

11500.

1125.

500.

7500.

1125.

UNIT PRICE

15000.

100.

59.

80.

70.

60.

61.

90.

200.

200.

87.

187.

227 .

268.

191.

196.

00000

99000

.65000

00000

00000

00000

00000

00000

00000

00000

33000

86000

78000

68000

17000

91000

AMOUN

729.

15000.

1300.

48891.

5579.

34080.

49770.

121980.

63440.

5310.

4800.

1200.

71173.

17283.

2050.

1074.

11470.

1772.

T

00

85

25

00

00

00

00

00

00

00

95

12

02

72

20

19



PLANT, DECIDUOUS TREE, SINGLE STEM OVER
32 TO 50 mm

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
I C 1 ) 35-1364963 K¢ 2 ) 35-1065659 1C 3 ) 35-1151771
|ERBER & MILLIGAN CONSTR. CO. |BROOKS CONSTRUCTION COMPANY | CALUMET ASPHALT PAVING CO. 1
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0040 604-91531 1165.000 m2 | 37.50000 43687.50] 55.00000 64075.00] 60.44000 70412.60
SIDEWALK, CONCRETE, 100 mm | | |
0041 605-06120 158.000 m | 75.00000 11850.00] 100.00000 15800.00] 109.02000 17225.16
CURB, CONCRETE | | |
0042 605-06155 887.000 m | 80.00000 70960.00] 50.00000 44350.00] 63.04000 55916.48
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0043 605-06220 113.000 m | 112.00000 12656.00] 100.00000 11300.00] 231.00000 26103.00
CENTER CURB, A, CONCRETE, MODIFIED | | |
0044 605-06275 31.000 m2 | 125.00000 3875.00] 150.00000 4650.00] 249.44000 7732.64
CENTER CURB, D, CONCRETE, MODIFIED | | |
0045 610-07486 268.000 Mg | 95.00000 25460.00] 85.00000 22780.00] 139.71000 37442.28
HMA FOR APPROACHES, TYPE A | | |
0046 611-05330 277.000 m2 | 50.00000 13850.00] 65.00000 18005.00] 102.81000 28478.37
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0047 615-06505 8.000 EACH | 500.00000 4000.00] 450.00000 3600.00] 450.00000 3600.00
MONUMENT, B | | |
0048 615-06510 1.000 EACH | 350.00000 350.00] 325.00000 325.00] 325.00000 325.00
MONUMENT, C | | |
0049 615-06515 1.000 EACH | 250.00000 250.00] 225.00000 225.00] 225.00000 225.00
MONUMENT, D | | |
0050 615-97797 1.000 EACH | 3500.00000 3500.00] 2480.00000 2480.00] 2480 .00000 2480.00
PLAQUE, BRONZE , AND ORNAMENTAL POLE | | |
MOUNT ING | | |
0051 621-01004 2.000 EACH | 650.00000 1300.00] 733.00000 1466.00] 733.00000 1466.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0052 621-06560 1099.000 m2 | 1.50000 1648.50] 0.43000 472.57] 0.43000 472 .57
MULCHED SEEDING, U I | |
0053 621-06570 216.000 m3 | 45.00000 9720.00] 55.00000 11880.00] 67.74000 14631.84
TOP SOIL | | |
0054 621-06574 416.000 m2 | 8.00000 3328.00] 5.87000 2441 92| 11.99000 4987.84
SODDING | | |
0055 621-98038 5.000 m3 | 200.00000 1000.00] 100.00000 500.00] 100.00000 500.00
MULCH, HARDWOOD SHREDDED BARK | | |
0056 622-05639 39.000 EACH | 64 .00000 2496.00] 65.00000 2535.00] 65.00000 2535.00
PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 | | |
mm | | |
0057 622-05649 8.000 EACH | 350.00000 2800.00] 385.00000 3080.00] 385.00000 3080.00
| | |
| | |



CALL ORDER

LETTING DATE :

- 150

SET-ASIDE :

01/24/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28283-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : DELAWARE

DATE :
PAGE :

08707707
150 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION

0058 622-05653
PLANT, GROUND
0059 622-05654

QUANTITY

2064 .000
COVER
298.000

PLANT, PERENNIAL

0060 714-44240

1.000

CONCRETE, A, STRUCTURES

0061 715-05048
PIPE, TYPE 4,
0062 715-05053

846.000
CIRCULAR, 150 mm
1.000

PIPE, UNDERDRAIN OUTLET, 150 mm

0063 715-05149
PIPE, TYPE 2,
0064 715-05151
PIPE, TYPE 2,
0065 715-05152
PIPE, TYPE 2,
0066 715-05154
PIPE, TYPE 2,
0068 718-06532

11.000

CIRCULAR, 300 mm
283.000

CIRCULAR, 375 mm
24.000

CIRCULAR, 450 mm
35.900

CIRCULAR, 600 mm
846.000

VIDEO INSPECTION FOR UNDERDRAINS

0069 718-52610
AGGREGATE FOR
0070 720-03280
MANHOLE, TYPE
0071 720-44000

191.000

UNDERDRAINS
1.000

J, MODIFIED
11.000

CASTING, ADJUST TO GRADE

0072 720-44015

1.000

m

m3

EACH

EACH

EACH

CASTING, 2, FURNISH AND ADJUST TO GRADE

0073 720-44025

1.000

EACH

CASTING, 4, FURNISH AND ADJUST TO GRADE

0074 720-45030
INLET, E7
0075 720-45045
INLET, J10
0076 720-45055
INLET, M10
0077 720-45410
MANHOLE, C4
0078 720-45510

2.000

6.000

5.000

6.000

1.000

MANHOLE, C4, MODIFIED

EACH

EACH

EACH

EACH

EACH

|
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1 ) 35-1364963
RBER & MILLIGAN CONSTR. CO.

UNIT PR

11.

50.

100.

110.

130.

160.

40.

5000.

320.

750.

750.

1500.

1650.

1750.

2500.

4000.

ICE

00000
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« 2
B

I
AMOUNT| UNIT PRICE

50.

1100.

31130.

3120.

5744.

2538.

7640

5000.

3520.

750.

750.

3000.

9900.

8750.

15000.

4000.
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17.

1000.

25.

30.

95.

100.

105.

130.

40.

5000.

250.

700.

450.

2250.

2500.

2500.

2500.

5000.

00000

00000

00000

00000

00000

00000

-50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

) 35-1065659
ROOKS CONSTRUCTION COMPANY

3 ) 35-1151771

| CALUMET ASPHALT PAVING CO.

|
AMOUNT]

30.

1045.

28300.

2520.

4667 .

2115.

7640.

5000.

2750.

700.

450.

4500.

15000.

12500.

15000.

5000.

UNIT PRICE

17.

2000.

11.

500.

170.

170.

241.

209.

44.

5811.

511.

1072.

459.

1434.

1734.

1734.

2878.

2878.

75000

00000

11000

25000

92000

51000

-50000

90000

61000

53000

86000

82000

65000

18000

18000

22000

23000

AMOUN

500.

1871.

48180.

5806.

7521.

2115.

8575.

5811.

5626.

1072.

459.

2869.

10405.

8670.

17269.

2878.

T
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1364963 IC 2 ) 35-1065659 1C 3 ) 35-1151771
|ERBER & MILLIGAN CONSTR. CO. |BROOKS CONSTRUCTION COMPANY | CALUMET ASPHALT PAVING CO. I
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0079 720-45605 2.000 m | 2500.00000 5000.00] 1000.00000 2000.00] 1291.76000 2583.52
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0080 720-98174 2.000 EACH | 2000.00000 4000.00] 2500.00000 5000.00] 2628.51000 5257.02
INLET, B15 | | |
0081 720-98555 4.000 EACH | 2000.00000 8000.00] 2500.00000 10000.00] 2627.71000 10510.84
INLET, C15 | | |
0083 732-03942 17.000 EACH | 1500.00000 25500.00] 2000.00000 34000.00] 3223.89000 54806.13
HYDRANT , WATER, HOSEBIB | | |
0084 732-93403 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00] 5487 .85000 5487.85
WATER SERVICE CONNECTION, 18.75 mm , . | | |
75 IN. | | |
0085 801-04308 2.000 EACH | 650.00000 1300.00] 600.00000 1200.00] 700.00000 1400.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0086 801-06203 2000.000 m | 1.00000 2000.00] 1.05000 2100.00] 2.74000 5480.00
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0087 801-06207 1300.000 m | 3.50000 4550.00] 5.10000 6630.00] 4.00000 5200.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0088 801-06640 20.000 EACH | 225.00000 4500.00] 320.00000 6400.00] 250.00000 5000.00
CONSTRUCTION SIGN, A | | |
0089 801-06645 10.000 EACH | 65.00000 650.00] 125.00000 1250.00] 100.00000 1000.00
CONSTRUCTION SIGN, B | | |
0090 801-06710 200.000 DAY | 20.00000 4000.00] 16.50000 3300.00] 20.00000 4000.00
FLASHING ARROW SIGN | | |
0091 801-06775 LUMP | 45000.00000 45000.00] 50000.00000 50000.00] 29812.88000 29812.88
MAINTAINING TRAFFIC | | |
0092 801-07119 40.000 m | 60.00000 2400.00] 100.00000 4000.00] 105.00000 4200.00
BARRICADE, 111-B | | |
0093 802-04314 10.000 EACH | 350.00000 3500.00] 326.00000 3260.00] 326.00000 3260.00
SIGN , TYPE 10 | | |
0094 802-04314 10.000 EACH | 400.00000 4000.00] 273.00000 2730.00] 273.00000 2730.00
SIGN , TYPE 11 | | |
0095 802-05701 36.000 m | 50.00000 1800.00] 51.00000 1836.00] 51.00000 1836.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0096 802-76025 15.250 m2 | 172.00000 2623.00] 237.00000 3614.25] 237.00000 3614.25
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0099 807-02191 1.000 EACH | 1100.00000 1100.00] 610.00000 610.00] 610.00000 610.00
I I |

HANDHOLE, LIGHTING



LINE, THERMOPLASTIC, SOLID, WHITE, 200

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
| 1 ) 35-1364963 | 2 ) 35-1065659 3 ) 35-1151771
|ERBER & MILLIGAN CONSTR. CO. |BROOKS CONSTRUCTION COMPANY | CALUMET ASPHALT PAVING CO. I
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0100 807-03951 15.000 EACH | 6660.00000 99900.00] 5700.00000 85500.00] 5700.00000 85500.00
LIGHT POLE, ORNAMENTAL , 16 FT, TYPE A, | | |
TWIN | | |
0101 807-03951 3.000 EACH | 12000.00000 36000.00] 11300.00000 33900.00] 11300.00000 33900.00
LIGHT POLE, ORNAMENTAL , 16 FT, TYPE AA | | |
TWIN | | |
0102 807-03951 3.000 EACH | 5550.00000 16650.00] 5500.00000 16500.00] 5500.00000 16500.00
LIGHT POLE, ORNAMENTAL , 24 FT, TYPE B, | | |
SINGLE | | |
0103 807-03951 8.000 EACH | 5200.00000 41600.00] 5000.00000 40000.00] 5000.00000 40000.00
LIGHT POLE, ORNAMENTAL , 24 FT, TYPE C, | | |
SINGLE | | |
0106 807-04651 908.000 m | 5.60000 5084.80] 4.63000 4204.04] 4.63000 4204.04
WIRE , NO. 8 AWG, CU., IN CONDUIT, 3/4 | | |
IN. I I |
0107 807-04651 306.000 m | 2.85000 872.10] 3.94000 1205.64] 3.94000 1205.64
WIRE , NO.12 AWG, CU, IN CONDUIT, 3/4 | | |
IN. | I |
0108 807-04652 1.000 EACH | 10000.00000 10000.00] 4200.00000 4200.00] 4200.00000 4200.00
SERVICE POINT | | |
0109 807-04652 3.000 EACH | 6500.00000 19500.00] 3700.00000 11100.00] 3700.00000 11100.00
SERVICE POINT , ELECTRICAL, REFURBISH | | |
0112 807-04866 8.000 EACH | 1500.00000 12000.00] 1790.00000 14320.00] 1790.00000 14320.00
LUMINAIRE , ARCHITECTURAL, TYPE D | | |
0113 807-04866 4.000 EACH | 1500.00000 6000.00] 1740.00000 6960.00] 1740.00000 6960.00
LUMINAIRE , ARCHITECTURAL, TYPE E | | |
0114 808-05878 20.000 EACH | 90.00000 1800.00] 60.00000 1200.00] 50.00000 1000.00
YIELD LINE TRIANGLE, THERMOPLASTIC | | |
0115 808-05929 86.000 m | 6.25000 537.50] 7.50000 645.00] 12.00000 1032.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 200 mm | | |
0116 808-06701 104.000 m | 3.25000 338.00] 2.00000 208.00] 6.00000 624.00
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0117 808-06703 5.000 m | 3.50000 17.50] 2.00000 10.00] 6.00000 30.00
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0118 808-06705 13.000 m | 6.50000 84.50] 7.50000 97.50] 12.00000 156.00
| | |
I I |

mm



POLE , SIGN, ORNAMENTAL, 10 FT., WITH
FOOTING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
| 1 ) 35-1364963 IC 2 ) 35-1065659 3 ) 35-1151771
|ERBER & MILLIGAN CONSTR. CO. |BROOKS CONSTRUCTION COMPANY | CALUMET ASPHALT PAVING CO. I
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0119 808-06716 36.000 m | 6.00000 216.00] 3.00000 108.00] 5.00000 180.00
LINE, REMOVE | | |
0120 808-74815 105.000 m | 10.00000 1050.00] 10.00000 1050.00] 18.00000 1890.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
CROSSWALK LINE, 300 mm | | |
0121 808-75245 288.000 m | 3.25000 936.00] 2.00000 576.00] 6.00000 1728.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0122 808-75297 38.000 m | 20.00000 760.00] 16.50000 627.00] 35.00000 1330.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0123 808-75320 1.000 EACH | 200.00000 200.00] 80.00000 80.00] 150.00000 150.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0124 808-75340 2.000 EACH | 850.00000 1700.00] 405.00000 810.00] 600.00000 1200.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
0125 808-92027 99.000 m | 6.25000 618.75] 7.50000 742 _.50] 12.00000 1188.00
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0126 202-03135 30.000 m2 | 50.00000 1500.00] 12.00000 360.00] 18.00000 540.00
REGULATED ASBESTOS CONTAINING MATERIALS | | |
REMOVE | | |
0127 207-08268 6234.000 m2 | 12.50000 77925.00] 20.00000 124680.00] 25.00000 155850.00
SUBGRADE TREATMENT, TYPE IV | | |
0128 210-08138 40.000 EACH | 820.00000 32800.00] 163.00000 6520.00] 163.00000 6520.00
RECEPTACLE , 110 OUTLET | | |
0129 211-07454 541.000 m3 | 39.50000 21369.50] 30.00000 16230.00] 21.61000 11691.01
STRUCTURE BACKFILL | | |
0130 301-07448 103.000 Mg | 25.00000 2575.00] 35.00000 3605.00] 62.41000 6428.23
COMPACTED AGGREGATE, NO. 53, BASE | | |
0131 715-46020 1.000 EACH | 375.00000 375.00] 550.00000 550.00] 400.70000 400.70
PIPE END SECTION, 600 mm | | |
0132 715-04612 1.000 m | 100.00000 100.00] 250.00000 250.00] 937.73000 937.73
PIPE , PVC, SDR 26, 300 mm | | |
0133 805-06595 60.000 m | 27.50000 1650.00] 78.00000 4680.00] 78.00000 4680.00
CONDUIT, PVC, 50 mm | | |
0134 805-08093 14.000 EACH | 3000.00000 42000.00] 2310.00000 32340.00] 2310.00000 32340.00
I I |
I I |



CALL ORDER : 150
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : R -28283-A

ROUTE :

DATE : 08/07/07
PAGE : 150 -9

COUNTIES : DELAWARE

DISTRICT : GREENFIELD DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0135 807-04443 957.000 m
CONDUIT , PVC, 19 mm, SCHEDULE 40 FOR
ELECTRIC

0136 807-04651 5453.000 m
WIRE , NO. 10 AWG, CU, IN CONDUIT, 75 m

0137 807-04671 44 _000 EACH
OUTLET BOX, ELECTRICAL, WEATHERPROOF

0138 807-04779 29.000 EACH
CONCRETE FOUNDATION WITH GROUNDING ,
610 mm X 1500 mm

0139 202-85996 20.000 EACH
LIGHT STANDARD AND MAST ARM, REMOVE

0140 604-04927 222.000 m
CONCRETE EDGE BAND, PCCP, 300 mm X 200
mm

0141 805-86900 30.000 EACH
JUNCTION BOX , 150 mm X 150 mm X 150 mm
ALUMINUM

SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1364963
E

I
RBER & MILLIGAN CONSTR. CO. |
I

( 2 ) 35-1065659
BROOKS CONSTRUCTION COMPANY

IC 3 ) 35-1151771

|
|
NT]

CALUMET ASPHALT PAVING CO.

T

__________________________________________________________ o

UNIT PRICE AMOUNT |
+

18.00000 17226.00]

|

3.50000 19085.50]

I

360.00000 15840.00]

|

950.00000 27550.00]

|

450.00000 9000.00]

I

80.00000 17760.00]

|

700.00000 21000.00]

I

|

$ 1,894,086.85]
_____________________________ +
[

$ 1,894,086.

UNIT PRICE AMOU
30.00000 28710.
4.36000 23775.
163.00000 7172.
1090.00000 31610.
196.00000 3920.
40.00000 8880.

444 .00000 13320.

$ 2,043,945.

$ 2,043,945.

00]

UNIT PRICE AMOUN
30.00000 28710.
4.36000 23775.
163.00000 7172.
1090.00000 31610.
196.00000 3920.
80.62000 17897.

444 .00000 13320.

$ 2,147,900.

$ 2,147,900.

00

08

00

00

00

64

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -10
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1139301 IC 5 ) 35-1212938 1C )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001 ROAD REPLACEMENT
| | |
0001 105-06845 LUMP |  12000.00000 12000.00]  20000.00000 20000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 160000000 12800.00] 4000.00000 32000.00]
FIELD OFFICE, B | | |
0003 108-01614 LUMP | 5000.00000 5000.00]| 7500.00000 7500.00]
PARTNERING OVERHEAD I | |
0004 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I I |
0005 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0006 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0007 110-01001 LUMP | 107800.00000 107800.00] 112000.00000 112000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0008 201-52370 LUMP |  64700.00000 64700.00]  25000.00000 25000.00]
CLEARING RIGHT OF WAY I | |
0009 202-02255 6.000 EACH | 600.00000 3600.00] 5000.00000 30000.00]
TREE, 460 mm, REMOVE | | |
0010 202-03000 LUMP |  75000.00000 75000.00]  45000.00000 45000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 1 | | |
0011 202-03000 LUMP |  75000.00000 75000.00]  35000.00000 35000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | |
NO. 2 I | |
0012 202-03000 LUMP |  65000.00000 65000.00]  22000.00000 22000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 3 | | |
0013 202-03000 LUMP |  75000.00000 75000.00]  63000.00000 63000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | | I
NO. 4 | | |
0015 203-02000 3596.000 m3 | 40.00000 143840.00]| 30.00000 107880.00]|
EXCAVATION, COMMON I I |
0016 205-02236 19.000 EACH | 87.50000 1662.50] 75.00000 1425_00]
TEMPORARY EROSION AND SEDIMENT CONTROL, | I |
DROP INLET PROTECTION I I |
0017 205-06933 2.000 EACH | 87.50000 175.00] 75.00000 150.00]
TEMPORARY DITCH INLET PROTECTION I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -11
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1139301 IC 5 ) 35-1212938 1C )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0018 205-06937 150.000 m | 4.86000 729.00] 5.60000 840.00]
TEMPORARY SILT FENCE | | |
0020 210-08137 1.000 EACH | 7500.00000 7500.00]  16500.00000 16500.00]
STATUE , RESET WITH BASE AND FOUNDATION | | |
0024 304-07490 13.000 Mg | 120.00000 1560.00] 131.51000 1709.63]
HMA PATCHING, TYPE B | | |
0025 305-08445 815.000 m2 | 27.00000 22005.00] 41_62000 33920.30]
PCC BASE, 100 mm , UNDER CONCRETE PAVER | | |
0026 306-08043 645.000 m2 | 5.00000 3225.00] 22.58000 14564.10]
MILLING, TRANSITION I I |
0027 401-07327 426.000 Mg | 95.00000 40470.00] 104.12000 4435512
QC/QA-HMA, 2, 70, SURFACE, 9.5 MM | | |
0028 401-07397 711.000 Mg | 85.00000 60435.00] 93.16000 66236.76]
QC/QA-HMA, 2, 70, INTERMEDIATE, 19.0 mm | I |
0029 401-07423 2033.000 Mg | 67.00000 136211.00] 73.43000 149283.19]
QC/QA-HMA, 2, 64, BASE, 19.0 mm | | |
0030 401-07429 1040.000 Mg | 45_00000 46800.00] 49.32000 51292.80]
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | I |
mm I I |
0031 402-07433 59.000 Mg | 95.00000 5605.00]| 9425000 5560.75]
HMA SURFACE, TYPE B | | |
0032 403-05503 24.000 Mg | 40.00000 960.00] 43.84000 1052.16]
CMA INTERMEDIATE 9 | | |
0033 406-05520 6.000 Mg | 200.00000 1200.00] 219.19000 1315.14]
ASPHALT FOR TACK COAT I I |
0034 604-01920 815.000 m2 | 55.00000 4482500 85.07000 69332.05|
CONCRETE PAVERS | | |
0035 604-07894 92.000 m2 | 125.00000 11500.00] 312.18000 28720.56]
CURB RAMP, CONCRETE, A I I |
0036 604-07896 9.000 m2 | 150.00000 1350.00] 312.18000 2809.62|
CURB RAMP, CONCRETE, B | I |
0037 604-07901 4.000 m2 | 275.00000 1100.00] 520.30000 2081.20]
CURB RAMP, CONCRETE, G I I |
0038 604-07902 60.000 m2 | 165.00000 9900.00] 312.18000 18730.80]
CURB RAMP, CONCRETE, H I I |
0039 604-07903 9.000 m2 | 140.00000 1260.00] 416.24000 3746.16]
CURB RAMP, CONCRETE, K I I |
0040 604-91531 1165.000 m2 | 60.00000 69900.00] 52.03000 60614 ._95|
I I |

SIDEWALK, CONCRETE, 100 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -12
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1139301 IC 5 ) 35-1212938 1C )
|E & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0041 605-06120 158.000 m | 115.00000 18170.00] 124.87000 19729.46]|
CURB, CONCRETE | | |
0042 605-06155 887.000 m | 60.00000 53220.00] 72.84000 64609.08]
CURB AND GUTTER, CONCRETE, MODIFIED | | |
0043 605-06220 113.000 m | 100.00000 11300.00] 208.12000 23517.56]
CENTER CURB, A, CONCRETE, MODIFIED | | |
0044 605-06275 31.000 m2 | 100.00000 3100.00] 208.12000 6451.72]
CENTER CURB, D, CONCRETE, MODIFIED | | |
0045 610-07486 268.000 Mg | 125.00000 33500.00] 136.99000 36713.32]
HVMA FOR APPROACHES, TYPE A | | |
0046 611-05330 277.000 m2 | 60.00000 16620.00] 93.65000 25941.05]
CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS, | | |
150 mm | | |
0047 615-06505 8.000 EACH | 450.00000 3600.00] 450.00000 3600.00]
MONUMENT, B | | |
0048 615-06510 1.000 EACH | 325.00000 325.00] 325.00000 325.00]
MONUMENT, C | | |
0049 615-06515 1.000 EACH | 225.00000 225.00] 225.00000 225.00]
MONUMENT, D | | |
0050 615-97797 1.000 EACH | 2480.00000 2480.00] 2711.89000 2711.89]
PLAQUE, BRONZE , AND ORNAMENTAL POLE | | |
MOUNT ING | | |
0051 621-01004 2.000 EACH | 733.00000 1466.00] 600.00000 1200.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0052 621-06560 1099.000 m2 | 1.00000 1099.00] 1.46000 1604.54]
MULCHED SEEDING, U | | |
0053 621-06570 216.000 m3 | 80.00000 17280.00] 124 .64000 26922.24|
TOP SOIL | | |
0054 621-06574 416.000 m2 | 10.00000 4160.00] 7.80000 3244 .80]
SODDING | | |
0055 621-98038 5.000 m3 | 100.00000 500.00] 170.00000 850.00]
MULCH, HARDWOOD SHREDDED BARK | | |
0056 622-05639 39.000 EACH | 65.00000 2535.00] 62.10000 2421.90]
PLANT, DECIDUOUS SHRUB, OVER 450 TO 600 | | |
mm I I |
0057 622-05649 8.000 EACH | 385.00000 3080.00] 340.00000 2720.00]
PLANT, DECIDUOUS TREE, SINGLE STEM OVER | | |
I I |

32 TO 50 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -13
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1139301 IC 5 ) 35-1212938 1C )
IE & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0058 622-05653 2064.000 EACH | 4.00000 8256.00] 3.60000 7430.40]
PLANT, GROUND COVER | | |
0059 622-05654 298.000 EACH | 17.00000 5066.00| 18.00000 5364.00]|
PLANT, PERENNIAL I I |
0060 714-44240 1.000 m3 | 470.00000 470.00] 110.00000 110.00]
CONCRETE, A, STRUCTURES | | |
0061 715-05048 846.000 m | 2400000 20304.00] 11.75000 9940.50]
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0062 715-05053 1.000 m I 10.00000 10.00] 1500.00000 1500.00]
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0063 715-05149 11.000 m I 300.00000 3300.00] 250.00000 2750.00]
PIPE, TYPE 2, CIRCULAR, 300 mm I | |
0064 715-05151 283.000 m I 180.00000 50940.00] 265.00000 74995_00]
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0065 715-05152 24.000 m I 187.00000 4488 .00 280.00000 6720.00]
PIPE, TYPE 2, CIRCULAR, 450 mm I | |
0066 715-05154 35.900 m I 202.00000 7251.80] 330.00000 11847.00]
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0068 718-06532 846.000 m I 2.50000 2115.00] 2.65000 2241.90]
VIDEO INSPECTION FOR UNDERDRAINS I | |
0069 718-52610 191.000 m3 | 38.00000 7258.00] 4490000 8575.90]|
AGGREGATE FOR UNDERDRAINS | | |
0070 720-03280 1.000 EACH | 5100.00000 5100.00]  12000.00000 12000.00]
MANHOLE, TYPE J, MODIFIED I I |
0071 720-44000 11.000 EACH | 600.00000 6600.00] 600.00000 6600.00]
CASTING, ADJUST TO GRADE | | |
0072 720-44015 1.000 EACH | 1100.00000 1100.00] 1200.00000 1200.00]
CASTING, 2, FURNISH AND ADJUST TO GRADE | I |
0073 720-44025 1.000 EACH | 900.00000 900.00] 1200.00000 1200.00]
CASTING, 4, FURNISH AND ADJUST TO GRADE | | |
0074 720-45030 2.000 EACH | 2000.00000 4000.00]| 2500.00000 5000.00]|
INLET, E7 I | |
0075 720-45045 6.000 EACH | 2200.00000 13200.00] 2800.00000 16800.00]
INLET, J10 I I |
0076 720-45055 5.000 EACH | 2200.00000 11000.00] 3000.00000 15000.00]
INLET, M10 I | |
0077 720-45410 6.000 EACH | 2500.00000 15000.00] 2400.00000 14400.00]
MANHOLE, C4 I I |
0078 720-45510 1.000 EACH | 6200.00000 6200.00] 8000.00000 8000.00]
| | |

MANHOLE, C4, MODIFIED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -14
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1139301 IC 5 ) 35-1212938 1C )
|E & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0079 720-45605 2.000 m | 900.00000 1800.00] 3000.00000 6000.00]
STRUCTURE, MANHOLE, RECONSTRUCT | | |
0080 720-98174 2.000 EACH | 2800.00000 5600.00] 3500.00000 7000.00]
INLET, B15 | | |
0081 720-98555 4.000 EACH | 2200.00000 8800.00] 3600.00000 14400.00]
INLET, C15 | | |
0083 732-03942 17.000 EACH | 2100.00000 35700.00] 1500.00000 25500.00]
HYDRANT , WATER, HOSEBIB | | |
0084 732-93403 1.000 EACH | 2100.00000 2100.00] 2000.00000 2000.00]
WATER SERVICE CONNECTION, 18.75 mm , . | | |
75 IN. | | |
0085 801-04308 2.000 EACH | 700.00000 1400.00] 625.00000 1250.00]
ROAD CLOSURE SIGN ASSEMBLY | | |
0086 801-06203 2000.000 m | 0.50000 1000.00] 0.78000 1560.00]
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0087 801-06207 1300.000 m | 1.00000 1300.00] 3.20000 4160.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0088 801-06640 20.000 EACH | 150.00000 3000.00] 190.00000 3800.00]
CONSTRUCTION SIGN, A | | |
0089 801-06645 10.000 EACH | 75.00000 750.00] 65.00000 650.00]
CONSTRUCTION SIGN, B | | |
0090 801-06710 200.000 DAY | 10.00000 2000.00] 20.00000 4000.00]
FLASHING ARROW SIGN | | |
0091 801-06775 LUMP | 32900.00000 32900.00] 13000.00000 13000.00]
MAINTAINING TRAFFIC | | |
0092 801-07119 40.000 m | 100.00000 4000.00] 54.00000 2160.00]
BARRICADE, 111-B | | |
0093 802-04314 10.000 EACH | 326.00000 3260.00] 340.00000 3400.00]
SIGN , TYPE 10 | | |
0094 802-04314 10.000 EACH | 273.00000 2730.00] 285.00000 2850.00]
SIGN , TYPE 11 | | |
0095 802-05701 36.000 m | 51.00000 1836.00] 54.00000 1944 .00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0096 802-76025 15.250 m2 | 237.00000 3614.25] 248.00000 3782.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0099 807-02191 1.000 EACH | 610.00000 610.00] 657.11000 657._11]
I I |

HANDHOLE, LIGHTING



LINE, THERMOPLASTIC, SOLID, WHITE, 200
mm

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -15
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1139301 IC 5 ) 35-1212938 | )
|E & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0100 807-03951 15.000 EACH | 5700.00000 85500.00] 6153.90000 92308.50]
LIGHT POLE, ORNAMENTAL , 16 FT, TYPE A, | | |
TWIN | | |
0101 807-03951 3.000 EACH | 11300.00000 33900.00] 12307.81000 36923.43]
LIGHT POLE, ORNAMENTAL , 16 FT, TYPE AA | | |
TWIN | | |
0102 807-03951 3.000 EACH | 5500.00000 16500.00] 5945 .30000 17835.90]
LIGHT POLE, ORNAMENTAL , 24 FT, TYPE B, | | |
SINGLE | | |
0103 807-03951 8.000 EACH | 5000.00000 40000.00] 5423.78000 43390.24]
LIGHT POLE, ORNAMENTAL , 24 FT, TYPE C, | | |
SINGLE | | |
0106 807-04651 908.000 m | 4.63000 4204.04] 5.07000 4603.56]
WIRE , NO. 8 AWG, CU., IN CONDUIT, 3/4 | | |
IN. I I |
0107 807-04651 306.000 m | 3.94000 1205.64] 4.31000 1318.86]
WIRE , NO.12 AWG, CU, IN CONDUIT, 3/4 | | |
IN. | I |
0108 807-04652 1.000 EACH | 4200.00000 4200.00] 4589 .35000 4589 ._35]
SERVICE POINT | | |
0109 807-04652 3.000 EACH | 3700.00000 11100.00] 3963.53000 11890.59]
SERVICE POINT , ELECTRICAL, REFURBISH | | |
0112 807-04866 8.000 EACH | 1790.00000 14320.00] 1950.48000 15603.84]
LUMINAIRE , ARCHITECTURAL, TYPE D | | |
0113 807-04866 4.000 EACH | 1740.00000 6960.00] 1887.89000 7551.56]
LUMINAIRE , ARCHITECTURAL, TYPE E | | |
0114 808-05878 20.000 EACH | 52.00000 1040.00] 10.00000 200.00]
YIELD LINE TRIANGLE, THERMOPLASTIC | | |
0115 808-05929 86.000 m | 10.00000 860.00] 5.48000 471.28]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
CROSSWALK LINE, 200 mm | | |
0116 808-06701 104.000 m | 7.00000 728.00] 2.72000 282.88]
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0117 808-06703 5.000 m | 5.00000 25.00] 2.72000 13.60]
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0118 808-06705 13.000 m | 13.00000 169.00] 5.48000 71.24)
| | |
I I |



POLE , SIGN, ORNAMENTAL, 10 FT., WITH
FOOTING

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 150 -16
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1139301 IC 5 ) 35-1212938 1C )
|E & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0119 808-06716 36.000 m | 10.00000 360.00] 9.85000 354.60]
LINE, REMOVE | | |
0120 808-74815 105.000 m | 25.00000 2625.00] 8.20000 861.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
CROSSWALK LINE, 300 mm | | |
0121 808-75245 288.000 m | 7.00000 2016.00] 2.72000 783.36]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0122 808-75297 38.000 m | 70.00000 2660.00] 16.40000 623.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 600 mm | | |
0123 808-75320 1.000 EACH | 150.00000 150.00] 150.00000 150.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0124 808-75340 2.000 EACH | 700.00000 1400.00] 400.00000 800.00]
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD, RXR | | |
0125 808-92027 99.000 m | 12.00000 1188.00] 5.48000 542 _52]
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
0126 202-03135 30.000 m2 | 110.00000 3300.00] 30.00000 900.00]
REGULATED ASBESTOS CONTAINING MATERIALS | | |
REMOVE | | |
0127 207-08268 6234.000 m2 | 27.00000 168318.00] 28.50000 177669.00]
SUBGRADE TREATMENT, TYPE IV | | |
0128 210-08138 40.000 EACH | 163.00000 6520.00] 177.32000 7092.80]
RECEPTACLE , 110 OUTLET | | |
0129 211-07454 541.000 m3 | 20.00000 10820.00] 54.00000 29214.00]
STRUCTURE BACKFILL | | |
0130 301-07448 103.000 Mg | 20.00000 2060.00] 46.85000 4825 _55]
COMPACTED AGGREGATE, NO. 53, BASE | | |
0131 715-46020 1.000 EACH | 1100.00000 1100.00] 1800.00000 1800.00]
PIPE END SECTION, 600 mm | | |
0132 715-04612 1.000 m | 180.00000 180.00] 1500.00000 1500.00]
PIPE , PVC, SDR 26, 300 mm | | |
0133 805-06595 60.000 m | 78.00000 4680.00] 85.53000 5131.80]
CONDUIT, PVC, 50 mm | | |
0134 805-08093 14.000 EACH | 2310.00000 32340.00] 2513.71000 35191.94]
I I |
I I |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/07/07
PAGE : 150 -17

ROUTE :
CALL ORDER : 150 CONTRACT ID : R -28283-A COUNTIES : DELAWARE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-1139301 IC 5 ) 35-1212938 1C )
|E & B PAVING INC |ATLAS EXCAVATING INC |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e ————————— -
0135 807-04443 957.000 m | 30.00000 28710.00] 32.33000 30939.81]
CONDUIT , PVC, 19 mm, SCHEDULE 40 FOR | | |
ELECTRIC | | |
0136 807-04651 5453.000 m | 4.36000 23775.08] 4.76000 25956.28]
WIRE , NO. 10 AWG, CU, IN CONDUIT, 75 m | | |
0137 807-04671 44._.000 EACH | 163.00000 7172.00] 177.32000 7802.08]
OUTLET BOX, ELECTRICAL, WEATHERPROOF | | |
0138 807-04779 29.000 EACH | 1090.00000 31610.00] 1189.06000 34482.74]
CONCRETE FOUNDATION WITH GROUNDING , | | |
610 mm X 1500 mm | | |
0139 202-85996 20.000 EACH | 196.00000 3920.00] 213.82000 4276.40]
LIGHT STANDARD AND MAST ARM, REMOVE | | |
0140 604-04927 222.000 m | 105.00000 23310.00] 109.26000 24255.72]
CONCRETE EDGE BAND, PCCP, 300 mm X 200 | | |
mm I I |
0141 805-86900 30.000 EACH | 44400000 13320.00] 483.97000 14519.10]
JUNCTION BOX , 150 mm X 150 mm X 150 mm | | |
ALUMINUM | | |
SECTION TOTALS | $ 2,157,980.31] $ 2,252,925.39] $
------------------------------------------ Sy
CONTRACT TOTALS | $ 2,157,980.31] $ 2,252,925.39] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
160 CONTRACT ID : R -28371-B

01/24/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 11/15/07 COMPLETION DATE

COUNTIES :

LAKE

PROJECT(S) : N933005

N933005

4,509,793.81
4,967,356.21
4,974,612.19

DATE
PAGE

08707707
160 -1

% OVER
LOW BID

100.0000%
110.1460%
110.3069%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :
RANK VENDOR NO./NAME
1 35-1569222 GRIMMER CONSTRUCTION, INC.
2 35-0918397 RIETH RILEY CONSTRUCTION
3 35-1120685 WALSH & KELLY INC
4  35-1035114 SUPERIOR CONSTRUCTION CO

5,805,052.44

128.7210%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : 165TH STREET

DATE :
PAGE :

08707707
160 -2

CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1569222 IC 2 ) 35-0918397 IC 3 ) 35-1120685
IGRIMMER CONSTRUCTION, INC.  |RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  PAVEMENT REPAIR AND REHABILITATION
| | |
0001 105-06845 LUMP |  18600.00000 18600.00]  27000.00000 27000.00]  55000.00000 55000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 2600.00000 31200.00] 3000.00000 36000.00] 3300.00000 39600.00
FIELD OFFICE, B | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 138000.00000 138000.00] 247920.00000 247920.00] 248500.00000 248500.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  66000.00000 66000.00] 148553.00000 148553.00] 110000.00000 110000.00
CLEARING RIGHT OF WAY I I |
0008 202-02240 8162.000 SYS | 11.30000 92230.60] 19.10000 155894 .20 1400000 114268.00
PAVEMENT REMOVAL I | |
0009 202-02273 194.000 SYS | 19.20000 3724.80]| 2525000 4898.50] 35.00000 6790.00
CENTER CURB, CONCRETE, REMOVE | | |
0010 203-02000 2171.000 CYS | 22.20000 48196.20] 40.00000 86840.00] 38.00000 82498.00
EXCAVATION, COMMON I I |
0011 205-06934 0.200 TON | 1270.00000 254.00] 1260.00000 252.00] 1180.00000 236.00
TEMPORARY MULCHING | | |
0012 207-08268 10835.000 SYS | 11.40000 123519.00] 21.50000 232952.50] 17.00000 184195.00
SUBGRADE TREATMENT, TYPE IV I I |
0013 210-05804 LUMP | 5250.00000 5250.00] 5250.00000 5250.00] 5250.00000 5250.00
MISCELLANEOUS ,EQUIPMENT FOR WATER | | |
RELOCATION | I |
0014 210-07797 1.000 EACH |  25000.00000 25000.00]  25000.00000 25000.00]  25000.00000 25000.00
WATER ,LINE HOT TAP, 16 IN. INTO 36 INC | I |
0015 210-07797 1.000 EACH |  14400.00000 14400.00]  14400.00000 14400.00]  14400.00000 14400.00
WATER ,LINE HOT TAP, 16 INCH INTO 16 I I |
INCH | | |
0016 210-07797 1.000 EACH | 6520.00000 6520.00] 6520.00000 6520.00] 6520.00000 6520.00
WATER ,LINE HOT TAP, 8 INCH INTO 16 INC | I |
0017 210-07797 2.000 EACH | 7780.00000 15560.00] 7780.00000 15560.00] 7780.00000 15560.00
| | |

WATER ,LINE, STOP AND CAP, 16 INCH



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/07/07
160 -3
TABULATION OF BIDS

ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1569222 IC 2 ) 35-0918397 IC 3 ) 35-1120685
IGRIMMER CONSTRUCTION, INC.  |RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0018 210-07797 1.000 EACH | 5060.00000 5060.00] 5060.00000 5060.00] 5060.00000 5060.00
WATER ,LINE, STOP AND CAP, 6 INCH | | |
0019 211-07454 10775.000 CYS | 0.01000 107.75] 0.01000 107.75] 0.01000 107.75
STRUCTURE BACKFILL I I |
0020 213-08058 1500.000 CYS | 72.00000 108000.00] 72.00000 108000.00] 72.00000 108000.00
FLOWABLE BACKFILL | | |
0021 304-07489 49.000 TON | 151.00000 7399.00] 160.00000 7840.00] 140.00000 6860.00
HMA PATCHING, TYPE A I | |
0022 306-08034 10250.000 SYS | 2.22000 22755.00] 2.50000 25625.00] 8.50000 87125.00
MILLING, ASPHALT, 1 1/2 IN. I I |
0023 401-07334 1818.000 TON | 77.70000 141258.60]| 88.00000 159984 .00 72.00000 130896.00
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0024 401-07403 1548.000 TON | 66.90000 103561.20] 74.25000 114939.00] 62.00000 95976.00
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0025 401-07408 5603.000 TON | 59_40000 332818.20] 55_00000 308165.00] 55_00000 308165.00
QC/QA-HMA, 3, 64, BASE, 25.0 mm I | |
0026 406-05520 16.000 TON | 648.00000 10368.00] 500.00000 8000.00] 600.00000 9600.00
ASPHALT FOR TACK COAT I I |
0027 605-06140 483.000 LFT | 25.00000 12075.00] 23.20000 11205.60] 35.00000 16905.00
CURB AND GUTTER, CONCRETE I | |
0028 605-06215 435.000 LFT | 40.40000 17574.00] 4200000 18270.00] 68.00000 29580.00
CENTER CURB, D, CONCRETE | | |
0029 621-01004 2.000 EACH | 567.00000 1134.00] 300.00000 600.00] 525.00000 1050.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0030 621-06545 0.100 TON | 1830.00000 183.00] 400.00000 40.00] 169500000 169.50
FERTILIZER | | |
0031 621-06557 12.000 LBS | 34.70000 416.40] 1.20000 14.40] 32.10000 385.20
SEED MIXTURE, T I I |
0032 621-06567 2.000 KGAL | 140.00000 280.00] 100.00000 200.00] 130.00000 260.00
WATER | I |
0033 621-06575 70.000 SYS | 40.10000 2807.00] 4.00000 280.00] 37.10000 2597.00
SODDING, NURSERY I I |
0034 715-01902 165.000 LFT | 60.90000 10048.50] 60.90000 10048.50] 60.90000 10048.50
WATER SERVICE LINE, 2 IN. I I |
0035 715-02534 2.000 EACH | 2840.00000 5680.00]| 2840.00000 5680.00] 2840.00000 5680.00
VALVE WITH BOX, RESTRAINED, GATE, I I |
DUCTILE IRON, 16 IN. I I |
0036 715-04612 2300.000 LFT | 24400000 561200.00] 24400000 561200.00] 24400000 561200.00
PIPE ,SANITARY SEWER, 36 INCH I I |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/07/07
160 -4
TABULATION OF BIDS

ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1569222 IC 2 ) 35-0918397 IC 3 ) 35-1120685
IGRIMMER CONSTRUCTION, INC.  |RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0037 715-05149 847.000 LFT | 36.60000 31000.20] 36.60000 31000.20] 36.60000 31000.20
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0038 715-05151 172.000 LFT | 44 _60000 7671.20] 44 _60000 7671.20] 4460000 7671.20
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0039 715-05152 9.000 LFT | 85.60000 770.40] 85.60000 770.40] 85.60000 770.40
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0040 715-05154 152.000 LFT | 51.60000 7843_20] 51_60000 7843.20]| 51_60000 7843.20
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0041 715-05159 685.000 LFT | 356.00000 243860.00| 356.00000 243860.00] 356.00000 243860.00
PIPE, TYPE 2, CIRCULAR, 42 IN. I I |
0042 715-05161 2152.000 LFT | 302.00000 649904 .00 | 302.00000 649904 .00] 302.00000 649904 .00
PIPE, TYPE 2, CIRCULAR, 48 IN. I | |
0043 715-05408 30.000 LFT | 111.00000 3330.00] 111.00000 3330.00] 111.00000 3330.00
PIPE, SANITARY SEWER, 8 IN. I I |
0044 715-05409 75.000 LFT | 108.00000 8100.00] 108.00000 8100.00] 108.00000 8100.00
PIPE, SANITARY SEWER, 10 IN. I | |
0045 715-05411 85.000 LFT | 109.00000 9265.00] 109.00000 9265.00]| 109.00000 9265.00
PIPE, SANITARY SEWER, 12 IN. I I |
0046 715-05412 20.000 LFT | 121.00000 2420.00] 121.00000 2420.00] 121.00000 2420.00
PIPE, SANITARY SEWER, 15 IN. I | |
0047 715-05413 20.000 LFT | 125.00000 2500.00] 125.00000 2500.00] 125.00000 2500.00
PIPE, SANITARY SEWER, 18 IN. | | |
0048 715-05415 158.000 LFT | 160.00000 25280.00] 160.00000 25280.00] 160.00000 25280.00
PIPE, SANITARY SEWER, 24 IN. I I |
0049 715-05417 717.000 LFT | 272.00000 195024.00] 272.00000 195024.00] 272.00000 195024.00
PIPE, SANITARY SEWER, 30 IN. | | |
0050 715-05711 20.000 LFT | 64.70000 1294 00| 64.70000 1294._00] 6470000 1294 .00
PIPE, SANITARY SEWER, 6 IN. | | |
0051 715-05951 356.000 LFT | 307.00000 109292.00] 307.00000 109292.00] 307.00000 109292.00
RELINE EXISTING PIPE STRUCTURE, 36 IN., | | |
CURED IN PLACE | I |
0052 715-91739 185.000 LFT | 53.30000 9860.50] 53.30000 9860.50] 53.30000 9860.50
WATER MAIN, DUCTILE IRON, 8 IN. I I |
0053 715-92544 50.000 LFT | 82.50000 4125.00]| 82.50000 4125.00] 82.50000 4125.00
WATER MAIN, DUCTILE IRON, 12 IN. I I |
0054 715-96669 100.000 LFT | 130.00000 13000.00] 130.00000 13000.00] 130.00000 13000.00
WATER MAIN, DUCTILE IRON, 16 IN. I I |
0055 715-97419 25.000 LFT | 193.00000 4825.00| 193.00000 4825.00] 193.00000 4825.00
WATER MAIN, DUCTILE IRON, 24 IN. I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/07/07
160 -5
TABULATION OF BIDS

ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1569222 IC 2 ) 35-0918397 IC 3 ) 35-1120685
IGRIMMER CONSTRUCTION, INC.  |RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0056 716-07637 338.000 LFT | 2340.00000 790920.00] 2340.00000 790920.00] 2340.00000 790920.00
PIPE INSTALLATION, TRENCHLESS, 48 IN. | | |
0057 720-44000 3.000 EACH | 415.00000 1245_00] 415.00000 1245_00] 415_00000 124500
CASTING, ADJUST TO GRADE I I |
0058 720-93501 2.000 EACH |  33000.00000 66000.00]  33000.00000 66000.00]  33000.00000 66000.00
MANHOLE, L4 | | |
0059 720-94612 17.000 EACH | 7180.00000 122060.00]| 7180.00000 122060.00]| 7180.00000 122060.00
MANHOLE, K4 I | |
0060 720-95422 14.000 EACH | 4630.00000 64820.00] 4630.00000 64820.00] 4630.00000 64820.00
MANHOLE, J4 I I |
0061 720-96999 1.000 EACH | 3530.00000 3530.00] 3530.00000 3530.00] 3530.00000 3530.00
FIRE HYDRANT ASSEMBLY I | |
0062 720-98625 1.000 EACH | 3520.00000 3520.00] 3520.00000 3520.00] 3520.00000 3520.00
MANHOLE, C4, DROP I I |
0063 732-02433 1.000 EACH | 1670.00000 1670.00] 1670.00000 1670.00] 1670.00000 1670.00
VALVE WITH BOX, RESTRAINED, GATE, I | |
DUCTILE IRON, 12 IN. I I |
0064 732-02531 1.000 EACH | 706.00000 706.00] 706.00000 706.00] 706.00000 706.00
VALVE WITH BOX, RESTRAINED, GATE, I | |
DUCTILE IRON 6 IN. I | |
0065 732-02532 1.000 EACH | 966.00000 966.00] 966.00000 966.00] 966.00000 966.00
VALVE WITH BOX, RESTRAINED, GATE, | | |
DUCTILE IRON, 8 IN. | | |
0066 732-04926 1.000 EACH | 599.00000 599.00] 599.00000 599.00] 599.00000 599.00
VALVE ,WITH BOX, RESTRAINED, GATE, I I |
0067 732-08631 126.000 LFT | 4650000 5859.00| 4650000 5859.00| 46.50000 5859.00
SUPPORT ,EXISTING LINE 12 INCH | | |
0068 732-08631 560.000 LFT | 66.90000 37464.00] 66.90000 37464.00] 6690000 37464.00
SUPPORT ,EXISTING LINE, 16 INCH I I |
0069 732-08631 30.000 LFT | 71.50000 2145_00] 71.50000 2145.00] 71.50000 2145.00
SUPPORT ,EXISTING LINE, 36 INCH | I |
0070 732-91738 79.000 LFT | 35.40000 2796.60] 35.40000 2796.60] 35.40000 2796.60
WATER MAIN, DUCTILE IRON, 6 IN. I I |
0071 732-91742 1.000 EACH | 601.00000 601.00]| 601.00000 601.00] 601.00000 601.00
FIRE HYDRANT ,ADJUST I I |
0072 732-91742 1.000 EACH | 1500.00000 1500.00] 1500.00000 1500.00] 1500.00000 1500.00
FIRE HYDRANT ,RELOCATE I I |
0073 732-96629 100.000 LFT | 4650000 4650.00]| 4650000 4650.00] 4650000 4650.00
I I |

WATER LINE, 1 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

08/07/07
160 -6
TABULATION OF BIDS

ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1569222 IC 2 ) 35-0918397 IC 3 ) 35-1120685
IGRIMMER CONSTRUCTION, INC.  |RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0074 801-01504 11.000 EACH | 28.10000 309.10] 65.00000 715.00] 4500000 495_00
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
LANE INDICATION ARROW | | |
0075 801-06203 47649.000 LFT | 0.14000 6670.86] 0.22000 10482.78] 0.22000 10482.78
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0076 801-06640 22.000 EACH | 178.00000 3916.00] 218.00000 4796.00] 218.00000 4796.00
CONSTRUCTION SIGN, A | I |
0077 801-06645 5.000 EACH | 73.40000 367.00] 60.00000 300.00] 60.00000 300.00
CONSTRUCTION SIGN, B I I |
0078 801-06710 1320.000 DAY | 10.80000 14256.00] 10.00000 13200.00] 10.00000 13200.00
FLASHING ARROW SIGN I I |
0079 801-06775 LUMP |  26000.00000 26000.00]  55000.00000 55000.00] 125000.00000 125000.00
MAINTAINING TRAFFIC I I |
0080 801-07119 210.000 LFT | 23.00000 4830.00]| 27.00000 5670.00] 27.00000 5670.00
BARRICADE, 111-B I I |
0081 801-07612 421.000 LFT | 2.00000 842.00] 5.20000 2189.20] 3.55000 1494 .55
TEMPORARY PAVEMENT MARKING, 24 IN. I I |
0082 802-05701 201.000 LFT | 14.00000 2814.00] 13.00000 2613.00] 13.00000 2613.00
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0083 802-76025 62.440 SFT | 14.00000 874.16| 13.00000 811.72] 13.00000 811.72
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0084 802-76035 46.400 SFT | 15.10000 700.64] 14.00000 649.60] 14.00000 649.60
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0085 805-01579 LUMP | 3020.00000 3020.00] 2800.00000 2800.00] 2800.00000 2800.00
MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP | | |
AND INTERCONNECT I I |
0086 805-01828 132.000 EACH | 119.00000 15708.00] 110.00000 14520.00] 110.00000 14520.00
TRAFFIC SIGNAL HEAD, REALIGN | I |
0087 805-01842 5.000 EACH | 653.00000 3265.00] 605.00000 3025.00] 605.00000 3025.00
HANDHOLE, SIGNAL I I |
0088 805-02373 1810.000 LFT | 3.20000 5792.00] 3.00000 5430.00] 3.00000 5430.00
INTERCONNECT CABLE, FIBER OPTIC I I |
0089 805-06592 1350.000 LFT | 12.40000 16740.00] 11.45000 15457.50] 11.45000 15457.50
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0090 805-78470 2860.000 LFT | 0.30000 858.00] 0.30000 858.00] 0.30000 858.00
I I |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 160 -7
TABULATION OF BIDS
ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1569222 IC 2 ) 35-0918397 IC 3 ) 35-1120685
IGRIMMER CONSTRUCTION, INC.  |RIETH RILEY CONSTRUCTION |WALSH & KELLY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0091 805-78510 2680.000 LFT | 1.10000 2948.00] 1.00000 2680.00] 1.00000 2680.00
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0092 805-78785 2.000 EACH | 551.00000 1102.00] 510.00000 1020.00] 510.00000 1020.00
SIGNAL DETECTOR HOUSING I | |
0093 805-78795 1215.000 LFT | 8.70000 10570.50] 8.00000 9720.00] 8.00000 9720.00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0094 805-99327 9.000 EACH | 110.00000 990.00] 102.00000 918.00] 102.00000 918.00
CONDUIT, SPLICE I | |
0095 808-06701 1563.000 LFT | 0.50000 781.50] 0.49000 765.87] 0.60000 937.80
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0096 808-06703 1995.000 LFT | 0.40000 798.00] 0.49000 977.55] 0.60000 1197.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0097 808-75240 209.000 LFT | 0.50000 104.50] 0.49000 102.41] 0.80000 167.20
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0098 808-75245 5522.000 LFT | 0.30000 1656.60] 0.49000 2705.78] 0.52000 2871.44
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I I |
0099 808-75278 429.000 LFT | 1.60000 686.40] 2.75000 1179.75] 3.05000 1308.45
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0100 808-75297 521.000 LFT | 2.70000 1406.70] 5.50000 2865.50]| 6.10000 3178.10
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0101 808-75320 15.000 EACH | 52.90000 793.50] 100.00000 1500.00] 110.00000 1650.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0102 808-75325 16.000 EACH | 7450000 1192.00] 145.00000 2320.00] 160.00000 2560.00
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | I |
0103 808-75340 4.000 EACH | 318.00000 1272.00] 385.00000 1540.00] 430.00000 1720.00
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
0104 808-06716 13500.000 LFT | 0.40000 5400.00] 0.35000 4725.00] 0.46000 6210.00
LINE, REMOVE I | |
0105 808-05866 30.000 SYS | 13.50000 405.00] 20.00000 600.00] 2400000 720.00
PAVEMENT MESSAGE MARKING, REMOVE I I |
0106 808-06368 1250.000 LFT | 0.90000 1125.00] 2.00000 2500.00] 1.80000 2250.00
TRANSVERSE MARKING, REMOVE I | |
SECTION TOTALS I $ 4,509,793.81] $ 4,967,356.21] $ 4,974,612.19
—————————————————————————————————————————— By S
CONTRACT TOTALS | $ 4,509,793.81] $ 4,967,356.21] $ 4,974,612.19




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 160 -8
TABULATION OF BIDS
ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1035114 1C ) 1C )
|SUPERIOR CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  PAVEMENT REPAIR AND REHABILITATION
| | |
0001 105-06845 LUMP | 523000.00000 523000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 12.000 MOS | 2000.00000 24000.00] |
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 290000.00000 290000.00]| |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 174000.00000 174000.00] |
CLEARING RIGHT OF WAY I I |
0008 202-02240 8162.000 SYS | 4.75000 38769.50] |
PAVEMENT REMOVAL I | |
0009 202-02273 194.000 SYS | 21.00000 4074.00] |
CENTER CURB, CONCRETE, REMOVE | | |
0010 203-02000 2171.000 CYS | 32.00000 69472.00] |
EXCAVATION, COMMON | | |
0011 205-06934 0.200 TON | 1180.00000 236.00] |
TEMPORARY MULCHING I I |
0012 207-08268 10835.000 SYS | 18.00000 195030.00]| |
SUBGRADE TREATMENT, TYPE IV | | |
0013 210-05804 LUMP | 5250.00000 5250.00] |
MISCELLANEOUS ,EQUIPMENT FOR WATER I I |
RELOCATION | | |
0014 210-07797 1.000 EACH |  25000.00000 25000.00] |
WATER ,LINE HOT TAP, 16 IN. INTO 36 INC | | |
0015 210-07797 1.000 EACH |  14400.00000 14400.00] |
WATER ,LINE HOT TAP, 16 INCH INTO 16 I I |
INCH I I |
0016 210-07797 1.000 EACH | 6520.00000 6520.00] |
WATER ,LINE HOT TAP, 8 INCH INTO 16 INC | I |
0017 210-07797 2.000 EACH | 7780.00000 15560.00] |
I I |

WATER ,LINE, STOP AND CAP, 16 INCH



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/07/07
PAGE : 160 -9

ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT

SET-ASIDE -
l 4 ) 35-1035114 1C 1C )
|SUPERIOR CONSTRUCTION CO | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S

0018 210-07797 1.000 EACH | 5060.00000 5060.00] |

WATER ,LINE, STOP AND CAP, 6 INCH | | |
0019 211-07454 10775.000 CYS | 1.72000 18533.00] |
STRUCTURE BACKFILL I I |
0020 213-08058 1500.000 CYS | 60.00000 90000.00] |
FLOWABLE BACKFILL | | |
0021 304-07489 49.000 TON | 140.00000 6860.00] |
HMA PATCHING, TYPE A I | |
0022 306-08034 10250.000 SYS | 1.05000 10762.50] |
MILLING, ASPHALT, 1 1/2 IN. I I |
0023 401-07334 1818.000 TON | 72.00000 130896.00]| |
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm | | |
0024 401-07403 1548.000 TON | 62.00000 95976.00] |
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm | I |
0025 401-07408 5603.000 TON | 55_00000 308165.00] |
QC/QA-HMA, 3, 64, BASE, 25.0 mm | | |
0026 406-05520 16.000 TON | 600.00000 9600.00]| |
ASPHALT FOR TACK COAT I I |
0027 605-06140 483.000 LFT | 21.00000 10143.00] |
CURB AND GUTTER, CONCRETE I | |
0028 605-06215 435.000 LFT | 35.00000 15225.00] |
CENTER CURB, D, CONCRETE | | |
0029 621-01004 2.000 EACH | 525.00000 1050.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0030 621-06545 0.100 TON | 169500000 169.50] |
FERTILIZER | | |
0031 621-06557 12.000 LBS | 32.10000 385.20] |
SEED MIXTURE, T I I |
0032 621-06567 2.000 KGAL | 130.00000 260.00] |
WATER | I |
0033 621-06575 70.000 SYS | 37.10000 2597.00] |
SODDING, NURSERY I I |
0034 715-01902 165.000 LFT | 60.90000 10048.50] |
WATER SERVICE LINE, 2 IN. I I |
0035 715-02534 2.000 EACH | 2840.00000 5680.00]| |
VALVE WITH BOX, RESTRAINED, GATE, I I |
DUCTILE IRON, 16 IN. I I |

0036 715-04612 2300.000 LFT | 24400000 561200.00] |

| | |

PIPE ,SANITARY SEWER, 36 INCH



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 160 -10
TABULATION OF BIDS
ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1035114 1C ) 1C )

|SUPERIOR CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S
0037 715-05149 847.000 LFT | 36.60000 31000.20] |
PIPE, TYPE 2, CIRCULAR, 12 IN. | | |
0038 715-05151 172.000 LFT | 44 _60000 7671.20] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I I |
0039 715-05152 9.000 LFT | 85.60000 770.40] |
PIPE, TYPE 2, CIRCULAR, 18 IN. | | |
0040 715-05154 152.000 LFT | 51.60000 7843_20] |
PIPE, TYPE 2, CIRCULAR, 24 IN. I | |
0041 715-05159 685.000 LFT | 356.00000 243860.00| |
PIPE, TYPE 2, CIRCULAR, 42 IN. I I |
0042 715-05161 2152.000 LFT | 302.00000 649904 .00 | |
PIPE, TYPE 2, CIRCULAR, 48 IN. I | |
0043 715-05408 30.000 LFT | 111.00000 3330.00] |
PIPE, SANITARY SEWER, 8 IN. I I |
0044 715-05409 75.000 LFT | 108.00000 8100.00] |
PIPE, SANITARY SEWER, 10 IN. I | |
0045 715-05411 85.000 LFT | 109.00000 9265.00] |
PIPE, SANITARY SEWER, 12 IN. I I |
0046 715-05412 20.000 LFT | 121.00000 2420.00]| |
PIPE, SANITARY SEWER, 15 IN. I | |
0047 715-05413 20.000 LFT | 125.00000 2500.00] |
PIPE, SANITARY SEWER, 18 IN. | | |
0048 715-05415 158.000 LFT | 160.00000 25280.00] |
PIPE, SANITARY SEWER, 24 IN. I I |
0049 715-05417 717.000 LFT | 272.00000 195024.00] |
PIPE, SANITARY SEWER, 30 IN. | | |
0050 715-05711 20.000 LFT | 64.70000 1294 00| |
PIPE, SANITARY SEWER, 6 IN. I I |
0051 715-05951 356.000 LFT | 307.00000 109292.00] |
RELINE EXISTING PIPE STRUCTURE, 36 IN., | | |
CURED IN PLACE | I |
0052 715-91739 185.000 LFT | 53.30000 9860.50] |
WATER MAIN, DUCTILE IRON, 8 IN. I I |
0053 715-92544 50.000 LFT | 82.50000 4125.00]| |
WATER MAIN, DUCTILE IRON, 12 IN. I I |
0054 715-96669 100.000 LFT | 130.00000 13000.00] |
WATER MAIN, DUCTILE IRON, 16 IN. I I |
0055 715-97419 25.000 LFT | 193.00000 4825.00| |
WATER MAIN, DUCTILE IRON, 24 IN. I | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 160 -11
TABULATION OF BIDS
ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1035114 1C 1C )

|SUPERIOR CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S
0056 716-07637 338.000 LFT | 2340.00000 790920.00] |
PIPE INSTALLATION, TRENCHLESS, 48 IN. | | |
0057 720-44000 3.000 EACH | 415.00000 1245_00] |
CASTING, ADJUST TO GRADE I I |
0058 720-93501 2.000 EACH |  33000.00000 66000.00] |
MANHOLE, L4 | | |
0059 720-94612 17.000 EACH | 7180.00000 122060.00]| |
MANHOLE, K4 I | |
0060 720-95422 14.000 EACH | 4630.00000 64820.00] |
MANHOLE, J4 I I |
0061 720-96999 1.000 EACH | 3530.00000 3530.00] |
FIRE HYDRANT ASSEMBLY I | |
0062 720-98625 1.000 EACH | 3520.00000 3520.00] |
MANHOLE, C4, DROP I I |
0063 732-02433 1.000 EACH | 1670.00000 1670.00] |
VALVE WITH BOX, RESTRAINED, GATE, I | |
DUCTILE IRON, 12 IN. I I |
0064 732-02531 1.000 EACH | 706.00000 706.00] |
VALVE WITH BOX, RESTRAINED, GATE, I | |
DUCTILE IRON 6 IN. I | |
0065 732-02532 1.000 EACH | 966.00000 966.00] |
VALVE WITH BOX, RESTRAINED, GATE, | | |
DUCTILE IRON, 8 IN. | | |
0066 732-04926 1.000 EACH | 599.00000 599.00] |
VALVE ,WITH BOX, RESTRAINED, GATE, I I |
0067 732-08631 126.000 LFT | 4650000 5859.00| |
SUPPORT ,EXISTING LINE 12 INCH | | |
0068 732-08631 560.000 LFT | 66.90000 37464.00] |
SUPPORT ,EXISTING LINE, 16 INCH I I |
0069 732-08631 30.000 LFT | 71.50000 2145_00] |
SUPPORT ,EXISTING LINE, 36 INCH | I |
0070 732-91738 79.000 LFT | 35.40000 2796.60] |
WATER MAIN, DUCTILE IRON, 6 IN. I I |
0071 732-91742 1.000 EACH | 601.00000 601.00]| |
FIRE HYDRANT ,ADJUST I I |
0072 732-91742 1.000 EACH | 1500.00000 1500.00] |
FIRE HYDRANT ,RELOCATE I I |
0073 732-96629 100.000 LFT | 4650000 4650.00]| |
I I |

WATER LINE, 1 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 160 -12
TABULATION OF BIDS
ROUTE : 165TH STREET
CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1035114 1C ) 1C )

|SUPERIOR CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S
0074 801-01504 11.000 EACH | 45.00000 495.00] |
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
LANE INDICATION ARROW | | |
0075 801-06203 47649.000 LFT | 0.22000 10482.78] |
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0076 801-06640 22.000 EACH | 218.00000 4796.00]| |
CONSTRUCTION SIGN, A | I |
0077 801-06645 5.000 EACH | 60.00000 300.00] |
CONSTRUCTION SIGN, B I I |
0078 801-06710 1320.000 DAY | 10.00000 13200.00] |
FLASHING ARROW SIGN I I |
0079 801-06775 LUMP | 575000.00000 575000.00] |
MAINTAINING TRAFFIC I I |
0080 801-07119 210.000 LFT | 27.00000 5670.00]| |
BARRICADE, 111-B I I |
0081 801-07612 421.000 LFT | 3.55000 1494 55| |
TEMPORARY PAVEMENT MARKING, 24 IN. I I |
0082 802-05701 201.000 LFT | 13.00000 2613.00] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE I | |
0083 802-76025 62.440 SFT | 13.00000 811.72] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 0.080 IN. THICKNESS | | |
0084 802-76035 46.400 SFT | 1400000 649.60]| |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS | | |
0085 805-01579 LUMP | 2800.00000 2800.00] |
MISCELLANEOUS EQUIPMENT FOR SYSTEM LOOP | | |
AND INTERCONNECT I I |
0086 805-01828 132.000 EACH | 110.00000 14520.00] |
TRAFFIC SIGNAL HEAD, REALIGN | I |
0087 805-01842 5.000 EACH | 605.00000 3025.00] |
HANDHOLE, SIGNAL I I |
0088 805-02373 1810.000 LFT | 3.00000 5430.00]| |
INTERCONNECT CABLE, FIBER OPTIC I I |
0089 805-06592 1350.000 LFT | 11.45000 15457.50] |
CONDUIT, STEEL, GALVANIZED, 2 IN. I I |
0090 805-78470 2860.000 LFT | 0.30000 858.00] |
I I |

SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 160 -13
TABULATION OF BIDS
ROUTE : 165TH STREET

CALL ORDER : 160 CONTRACT ID : R -28371-B COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1035114 1C ) 1C )
|SUPERIOR CONSTRUCTION CO | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0091 805-78510 2680.000 LFT | 1.00000 2680.00] |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0092 805-78785 2.000 EACH | 510.00000 1020.00] |
SIGNAL DETECTOR HOUSING I | |
0093 805-78795 1215.000 LFT | 8.00000 9720.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0094 805-99327 9.000 EACH | 102.00000 918.00] |
CONDUIT, SPLICE I | |
0095 808-06701 1563.000 LFT | 0.60000 937.80] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | I |
IN. I | |
0096 808-06703 1995.000 LFT | 0.60000 1197.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0097 808-75240 209.000 LFT | 0.80000 167.20] |
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0098 808-75245 5522.000 LFT | 0.52000 2871.44| |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. I I |
0099 808-75278 429.000 LFT | 3.05000 1308.45] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 12 IN. | | |
0100 808-75297 521.000 LFT | 6.10000 3178.10] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0101 808-75320 15.000 EACH | 110.00000 1650.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0102 808-75325 16.000 EACH | 160.00000 2560.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | I |
0103 808-75340 4.000 EACH | 430.00000 1720.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD, RXR I I |
0104 808-06716 13500.000 LFT | 0.46000 6210.00] |
LINE, REMOVE I | |
0105 808-05866 30.000 SYS | 24.00000 720.00] |
PAVEMENT MESSAGE MARKING, REMOVE I I |
0106 808-06368 1250.000 LFT | 1.80000 2250.00] |
TRANSVERSE MARKING, REMOVE I | |
SECTION TOTALS I $ 5,805,052.44] $ | $
—————————————————————————————————————————— By S
CONTRACT TOTALS | $ 5,805,052_44] $ 0.00] $




CALL ORDER
LETTING DATE

INDIANA

170 CONTRACT
01/24/07 10:00 AM DISTRICT

CONTRACT TIME :

CONTRACT DESCRIPTION : URBAN

SET-ASIDE :

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -28560-A

64
08/04/07 COMPLETION DATE

COUNTIES : PORTER

PROJECT(S) : 9964078

RANK VENDOR NO./NAME

1 35-0918397
2 35-1120685
3 35-1339168

RIETH RILEY CONSTRUCTION
WALSH & KELLY INC
LAPORTE CONSTRUCTION CO

DATE : 08/07/07
PAGE : 170 -1
TOTAL % OVER
BID LOW BID

1,385,959.36 100.0000%
1,497,496.70 108.0477%
1,540,812.20 111.1730%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

ROUTE : IRON HORSE HERITAGE

08707707
170 -2

CALL ORDER : 170 CONTRACT ID : R -28560-A COUNTIES : PORTER
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-0918397 IC 2 ) 35-1120685 ]C 3 ) 35-1339168
|RIETH RILEY CONSTRUCTION |JWALSH & KELLY INC JLAPORTE CONSTRUCTION CO
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 Iron Horse Heritage Trail Phase I
I I |
0001 105-06845 LUMP | 22800.00000 22800.00] 10000.00000 10000.00] 1533.00000 1533.00
CONSTRUCTION ENGINEERING | | |
0002 105-07039 5.000 MOS | 3757.82000 18789.10] 2500.00000 12500.00] 2863.62000 14318.10
FIELD OFFICE, B | | |
0003 105-08520 2.000 EACH | 113.15000 226.30] 200.00000 400.00] 424._.00000 848.00
CELLULAR TELEPHONE/RADIO | | |
0004 105-08521 10.000 MOS | 113.15000 1131.50] 200.00000 2000.00] 265.00000 2650.00
CELLULAR TELEPHONE/RADIO SERVICE | | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL | | |
MINUTES | | |
0006 110-01001 LUMP | 100000.00000 100000.00] 74750.00000 74750.00] 76916.13000 76916.13
MOBILIZATION AND DEMOBILIZATION | | |
0007 201-52370 LUMP | 38000.00000 38000.00] 45000.00000 45000.00] 55000.00000 55000.00
CLEARING RIGHT OF WAY | | |
0008 203-02080 2.170 MILE | 5000.00000 10850.00] 70000.00000 151900.00] 15000.00000 32550.00
LINEAR GRADING | | |
0009 205-06937 12462.000 LFT | 4.30000 53586.60] 3.58000 44613.96] 5.06000 63057.72
TEMPORARY SILT FENCE | | |
0010 210-04181 3.000 EACH | 876.52000 2629.56] 500.00000 1500.00] 961.97000 2885.91
BICYCLE RACK | | |
0011 211-02050 18.500 CYS | 75.00000 1387.50] 45.00000 832.50] 61.58000 1139.23
B BORROW | | |
0012 301-07448 9987.200 TON | 19.72000 196947 .58] 23.00000 229705.60] 24.00000 239692.80
COMPACTED AGGREGATE, NO. 53, BASE | | |
0013 303-07449 941.000 TON | 30.00000 28230.00] 32.00000 30112.00] 24.00000 22584 .00
COMPACTED AGGREGATE, NO. 73 | | |
0014 402-07432 1842.040 TON | 70.00000 128942 .80] 83.00000 152889.32] 75.00000 138153.00
HVA SURFACE, TYPE A | | |
0015 402-07435 3680.100 TON | 56.00000 206085.60] 75.00000 276007.50] 65.25000 240126.53
HVMA INTERMEDIATE, TYPE A | | |
0016 603-01984 3.000 EACH | 1600.00000 4800.00] 1600.00000 4800.00] 1600.00000 4800.00
BICYCLE GATE | | |
0017 603-03831 1.000 EACH | 1200.00000 1200.00] 1200.00000 1200.00] 1200.00000 1200.00
CONTROL GATE | | |
0018 603-91714 705.000 LFT | 53.60000 37788.00] 53.60000 37788.00] 39.63000 27939.15
I I |

FENCE, RAIL, WOOD



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

08707707
170 -3

MOBILIZATION AND DEMOBILIZATION FOR

ROUTE : IRON HORSE HERITAGE
CALL ORDER : 170 CONTRACT ID : R -28560-A COUNTIES : PORTER
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 IC 3 ) 35-1339168
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 603-92636 2311.000 LFT | 14.30000 33047.30] 14.30000 33047.30] 14.30000 33047.30
FENCE, CHAIN LINK, 72 IN. | | |
0020 605-06120 3089.000 LFT | 1450000 44790.50] 17.50000 54057 .50] 16.00000 4942400
CURB, CONCRETE I I |
0021 611-03671 4.000 EACH | 1712.50000 6850.00] 2000.00000 8000.00] 4304.12000 17216.48
TRASH RECEPTACLE | | |
0022 616-06406 107.000 SYS | 65.14000 6969.98| 35.00000 3745.00] 35.05000 3750.35
RIPRAP, REVETMENT I | |
0023 621-06559 26638.000 SYS | 0.58000 15450.04] 0.58000 15450.04] 0.58000 15450.04
MULCHED SEEDING, R I I |
0024 711-91996 LUMP | 277005.58000 277005.58] 2500.00000 2500.00] 8000.02000 8000.02
REPAIR EXISTING STRUCTURE I | |
0025 712-03812 3.000 EACH | 1721.57000 5164.71] 650.00000 1950.00] 114933000 3447.99
BENCH I I |
0026 715-06517 40.000 LFT | 38.59000 1543_60] 95.00000 3800.00] 18.92000 756.80
PIPE, CORRUGATED PE, S, 12 IN. I | |
0027 715-46000 3.000 EACH | 385.87000 1157.61] 600.00000 1800.00] 730.30000 2190.90
PIPE END SECTION, 12 IN. I I |
0028 802-76025 114.980 SFT | 25.00000 2874_50] 16.00000 183968 20.89000 2401.93
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.080 IN. THICKNESS | | |
0029 802-96248 283.500 LFT | 10.00000 2835.00] 46.00000 13041.00] 7.65000 2168.78
POST, WOOD, 4 IN. X 4 IN. | | |
0030 808-03178 9.000 EACH | 210.00000 1890.00] 205.00000 1845_00] 132.00000 1188.00
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC, LANE ARROWS | | |
0031 808-06068 10.000 EACH | 225.00000 2250.00] 220.00000 2200.00] 73.00000 730.00
PAVEMENT MESSAGE MARKINGS, PREFORMED I I |
PLASTIC, HANDICAP SYMBOL I I |
0032 808-06703 4575.000 LFT | 0.50000 2287.50] 0.45000 2058.75] 0.46000 2104.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0033 808-75245 1539.000 LFT | 0.50000 769.50] 0.45000 692.55] 0.46000 707.94
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | I |
IN. EAST PARKING LOT HANDICAP SPOTS I I |
0034 303-02051 100.000 TON | 75.00000 7500.00] 40.00000 4000.00] 5255000 5255.00
STONE, NO 2 I | |
0035 621-01004 2.000 EACH | 525.00000 1050.00] 525.00000 1050.00] 525.00000 1050.00
| | |
I I |

SEEDING



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

08707707
170 -4

ROUTE : IRON HORSE HERITAGE
CALL ORDER : 170 CONTRACT ID : R -28560-A COUNTIES : PORTER
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-0918397 IC 2 ) 35-1120685 IC 3 ) 35-1339168
IRIETH RILEY CONSTRUCTION [WALSH & KELLY INC | LAPORTE CONSTRUCTION CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0036 702-93722 15.000 CYS | 600.00000 9000.00] 1000.00000 15000.00] 196924000 29538.60
CONCRETE, C | | |
0037 703-51032 1040.000 LBS | 2.50000 2600.00] 3.00000 3120.00] 1.50000 1560.00
REINFORCING STEEL, EPOXY COATED I | |
0038 202-51328 LUMP |  15000.00000 15000.00]  12000.00000 12000.00]  33204.00000 33204.00
PRESENT STRUCTURE, REMOVE PORTIONS , | | |
REMOVE STRINGERS, 2110.00 LBS | I |
0039 711-51035 2110.000 LBS | 1.00000 2110.00] 5.00000 10550.00] 30.00000 63300.00
STRUCTURAL STEEL , FURNISHING & ERECTIN | I |
0040 202-62420 170.000 LFT | 10.00000 1700.00] 15.00000 2550.00] 40.00000 6800.00
BRIDGE RAILING, REMOVE I I |
0041 706-91664 240.000 LFT | 65.00000 15600.00] 225.00000 54000.00] 215.00000 51600.00
PIPE RAILING I I |
0042 712-95676 5.630 MFBM | 1000.00000 5630.00]| 6000.00000 33780.00] 8500.00000 47855.00
LUMBER AND TIMBER, TREATED I I |
0043 202-01000 LUMP | 5000.00000 5000.00]  25000.00000 25000.00] 750.00000 750.00
STRUCTURES AND OBSTRUCTIONS, REMOVE , | I |
EXISTING BRIDGE APPROACHES I I |
0044 206-51225 24.000 CYS | 100.00000 2400.00] 50.00000 1200.00] 75.00000 1800.00
EXCAVATION, DRY I | |
0045 708-51813 10.000 SFT | 175.00000 1750.00] 2000.00000 20000.00] 350.00000 3500.00
PNEUMATICALLY PLACED MORTAR | | |
0046 722-51852 1836.000 SFT | 8.00000 14688.00] 20.00000 36720.00] 95_00000 174420.00
BRIDGE DECK PATCHING, PARTIAL DEPTH I I |
0047 619-95457 LUMP |  39000.00000 39000.00]  41000.00000 41000.00]  39800.00000 39800.00
CLEAN AND PAINT STRUCTURAL STEEL | | |
0048 202-99080 15.500 CYS | 300.00000 4650.00]| 1000.00000 15500.00] 800.00000 12400.00
CONCRETE, REMOVE I I |
SECTION TOTALS I $ 1,385,959.36] $ 1,497,496.70] $ 1,540,812.20
—————————————————————————————————————————— gy
CONTRACT TOTALS l $ 1,385,959.36] $ 1,497,496.70] $ 1,540,812.20




CALL ORDER
LETTING DATE

180 CONTRACT ID
01/24/07 10:00 AM DISTRICT

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
R -28875-A

62
CONTRACT TIME : 08/31/07 COMPLETION DATE

COUNTIES : ELKHART

PROJECT(S) : 5

520009

369,717.01
401,457.56
417,344 .52
429,023.04
429,516.00
453,901.67
454 ,060.30
498,564.31

DATE
PAGE

08707707
180 -1

% OVER
LOW BID

100.0000%
108.5851%
112.8822%
116.0409%
116.1743%
122.7700%
122.8129%
134.8502%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 32-0154474 JC1 BRIDGE GROUP INC

2 35-1339168 LAPORTE CONSTRUCTION CO

3 35-1065659 BROOKS CONSTRUCTION COMPANY INC

4 35-0918397 RIETH RILEY CONSTRUCTION

5 35-1185040 NIBLOCK EXCAVATING INC

6 38-1625197 SELGE CONSTRUCTION CO. INC.

7 35-1817530 PIONEER ASSOCIATES, INC.

8 35-1489621 HRP CONSTRUCTION, INC.

9 90-0177865 HIS CONSTRUCTORS LLC

R R R R R R R

512,445.78

138.6049%



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ROUTE : STATE ROAD 13

DATE :
PAGE :

08707707
180 -2

CALL ORDER : 180 CONTRACT ID : R -28875-A COUNTIES : ELKHART
LETTING DATE : 01/24/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 32-0154474 IC 2 ) 35-1339168 IC 3 ) 35-1065659
|JCI BRIDGE GROUP INC | LAPORTE CONSTRUCTION CO |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  DISTRICT SMALL STRUCTURE PROJECT
| | |
0001 105-06845 LUMP | 5000.00000 5000.00] 1533.00000 1533.00] 8970.00000 8970.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 5.000 MOS | 2000.00000 10000.00] 2423.38000 12116.90] 1590.00000 7950.00
FIELD OFFICE, B | I |
0003 110-01001 LUMP |  18000.00000 18000.00]  20000.00000 20000.00]  20883.00000 20883.00
MOBILIZATION AND DEMOBILIZATION I I |
0004 201-52370 LUMP | 1500.00000 1500.00] 8000.00000 8000.00]  12530.00000 12530.00
CLEARING RIGHT OF WAY I I |
0005 202-51330 LUMP |  14300.00000 14300.00]  34075.42000 34075.42]  18000.00000 18000.00
PRESENT STRUCTURE, REMOVE I I |
0006 203-02000 1101.000 CYS | 12.00000 13212.00] 12.00000 13212.00] 18.80000 20698.80
EXCAVATION, COMMON I I |
0007 205-06931 79.750 TON | 30.00000 2392.50] 40.00000 3190.00] 43.80000 3493.05
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0008 205-06936 87.640 TON | 40.00000 3505.60]| 41.00000 3593.24] 43.80000 3838.63
TEMPORARY SEDIMENT TRAP I | |
0009 205-06937 225.000 LFT | 2.38000 535.50] 3.27000 735.75] 2.38000 535.50
TEMPORARY SILT FENCE | | |
0010 206-51220 186.000 CYS | 15.00000 2790.00] 23.47000 4365.42] 26.60000 4947 .60
EXCAVATION, WET | | |
0011 207-08263 1045.000 SYS | 16.00000 16720.00] 18.72000 19562.40] 14.20000 14839.00
SUBGRADE TREATMENT, TYPE IA I I |
0012 211-07454 241.000 CYS | 16.00000 3856.00]| 27.84000 6709.44] 39.50000 9519.50
STRUCTURE BACKFILL | | |
0013 301-07448 1041.000 TON | 22.00000 22902.00] 20.68000 21527.88] 18.00000 18738.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0014 306-08043 320.000 SYS | 12.00000 3840.00]| 8.98000 2873.60]| 9.15000 2928.00
MILLING, TRANSITION | I |
0015 402-07432 67.500 TON | 75.00000 5062.50] 75.00000 5062.50] 9400000 6345.00
HMA SURFACE, TYPE A I I |
0016 402-07434 160.500 TON | 75.00000 12037.50] 75.00000 12037.50] 72.00000 11556.00
HMA SURFACE, TYPE C I I |
0017 402-07435 10.910 TON | 61.00000 665.51] 61.00000 665.51] 87.00000 949.17
HMA INTERMEDIATE, TYPE A I I |
0018 402-07439 407.670 TON | 61.00000 24867.87] 61.00000 24867.87| 48.00000 19568.16
I I |

HMA INTERMEDIATE, TYPE C



INDIANA DEPARTMENT OF TRA

TABULATION OF BID

NSPORTATION

S

DATE :
PAGE :

08707707
180 -3

ROUTE : STATE ROAD 13
CALL ORDER : 180 CONTRACT ID : R -28875-A COUNTIES : ELKHART
LETTING DATE : 01/24/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 1 ) 32-0154474 IC 2 ) 35-1339168 IC 3 ) 35-1065659
|JC1 BRIDGE GROUP INC |LAPORTE CONSTRUCTION CO |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 402-07440 187.100 TON | 55.00000 10290.50] 55.00000 10290.50] 56.00000 10477.60
HMA BASE, TYPE A | | |
0020 402-07442 130.110 TON | 55.00000 7156.05] 55_00000 7156.05| 58.50000 7611.44
HMA BASE, TYPE C I I |
0021 404-05511 796.000 SYS | 6.00000 4776.00] 6.00000 4776.00] 4.51000 3589.96
SEAL COAT, 2 | | |
0022 406-05521 3343.000 SYS | 0.50000 1671.50] 0.50000 1671.50] 0.06000 200.58
ASPHALT FOR TACK COAT I I |
0023 601-06854 2.000 EACH | 2700.00000 5400.00] 2700.00000 5400.00] 2700.00000 5400.00
GUARDRAIL, W-BEAM, NESTED I I |
0024 601-94689 4.000 EACH | 2315.00000 9260.00]| 2315.00000 9260.00] 3760.00000 15040.00
GUARDRAIL END TREATMENT, 0S I | |
0025 601-99105 131.250 LFT | 16.50000 2165.63] 16.50000 2165.63| 16.50000 2165.63
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0026 611-06497 1.000 EACH | 150.00000 150.00] 149.00000 149.00] 149.00000 149.00
MAILBOX ASSEMBLY, SINGLE | | |
0027 615-06490 12.000 EACH | 200.00000 2400.00] 124.00000 1488.00] 124.00000 1488.00
RIGHT OF WAY MARKER I I |
0028 615-06505 2.000 EACH | 375.00000 750.00] 625.00000 1250.00] 625.00000 1250.00
MONUMENT, B I | |
0029 616-02320 534.000 SYS | 4.00000 2136.00] 2.47000 1318.98| 5.40000 2883.60
GEOTEXTILES | | |
0030 616-03472 461.000 TON | 40.00000 18440.00] 35.52000 16374.72] 35.90000 16549.90
RIPRAP, REVEMENT 18 IN. I I |
0031 621-01004 2.000 EACH | 500.00000 1000.00] 500.00000 1000.00] 500.00000 1000.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0032 621-06545 0.500 TON | 1130.00000 565.00] 1130.00000 565.00] 1130.00000 565.00
FERTILIZER I I |
0033 621-06553 175.000 LBS | 5.95000 1041.25] 5.95000 1041.25] 5.95000 1041.25
SEED MIXTURE, R | I |
0034 621-06565 2.000 TON | 860.00000 1720.00] 860.00000 1720.00] 860.00000 1720.00
MULCHING MATERIAL I I |
0035 621-06567 20.000 kGAL | 22.00000 440.00] 22.00000 440.00] 22.00000 440.00
WATER I I |
0036 621-06574 1035.000 SYS | 4.72000 4885.20| 4.72000 4885.20] 4.72000 4885.20
SODDING I I |
0037 622-98200 4.000 EACH | 25.00000 100.00] 25.00000 100.00] 25.00000 100.00
I I |

SIGN, DO NOT DISTURB



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 180 -4
TABULATION OF BIDS
ROUTE : STATE ROAD 13

CALL ORDER : 180 CONTRACT ID : R -28875-A COUNTIES : ELKHART
LETTING DATE : 01/24/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

2 ) 35-1339168
APORTE CONSTRUCTION CO

3 ) 35-1065659

( 1 ) 32-0154474
J ROOKS CONSTRUCTION COMPANY I

Cl BRIDGE GROUP INC

)
@A

LINE NO /7 ITEM CODE 7/ ALT

| | |
| | I
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0038 714-06660 38.350 SYS | 820.00000 31447.00] 1000.00000 38350.00] 425.00000 16298.75
WINGWALL | | |
0039 714-07544 52.000 LFT | 1725.00000 89700.00] 145000000 75400.00] 2225.00000 115700.00
CULVERT, PRECAST BOX, REINFORCED I I |
CONCRETE, 14 FT. X 7 FT. I I |
0040 715-05169 26.000 LFT | 43.00000 1118.00] 69.67000 1811.42| 38.00000 988.00
PIPE, TYPE 3, CIRCULAR, 15 IN. | I |
0041 715-46005 2.000 EACH | 275.00000 550.00] 709.61000 1419._22| 380.00000 760.00
PIPE END SECTION, 15 IN. I I |
0042 801-04308 5.000 EACH | 135.00000 675.00] 135.00000 675.00] 135.00000 675.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0043 801-06625 29.000 EACH | 66.00000 1914.00] 66.00000 1914.00] 6600000 1914.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0044 801-06640 18.000 EACH | 65.00000 1170.00] 65.00000 1170.00] 65.00000 1170.00
CONSTRUCTION SIGN, A I I |
0045 801-06645 2.000 EACH | 20.00000 40.00] 20.00000 40.00] 20.00000 40.00
CONSTRUCTION SIGN, B I I |
0046 801-07118 144.000 LFT | 11.25000 1620.00] 11.25000 1620.00] 11.25000 1620.00
BARRICADE, 111-A I | |
0047 801-07119 144.000 LFT | 11.25000 1620.00] 11.25000 1620.00] 11.25000 1620.00
BARRICADE, 111-B | | |
0048 802-02158 5.000 EACH | 88.34000 441.70] 950.00000 4750.00] 125.00000 625.00
SIGN, PANEL, REMOVE AND REINSTALL | | |
0049 808-06712 182.000 LFT | 0.85000 154.70] 0.85000 154.70] 0.85000 154.70
LINE, PAINT, BROKEN, YELLOW, 4 IN. I I |
0050 808-06713 1450.000 LFT | 0.85000 1232.50] 0.85000 1232.50] 0.85000 1232.50
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0051 601-97774 1.000 EACH | 650.00000 650.00] 650.00000 650.00] 650.00000 650.00
GUARDRAIL END TREATMENT, 0S, SPARE I I |
PARTS PACKAGE , STAGE 1 | | |
0052 601-97774 1.000 EACH | 650.00000 650.00]| 650.00000 650.00] 650.00000 650.00
GUARDRAIL END TREATMENT, 0S, SPARE I | |
PARTS PACKAGE , STAGE 2 I I |
0053 801-06775 LUMP | 1200.00000 1200.00] 4820.46000 4820.46]  10400.00000 10400.00
MAINTAINING TRAFFIC I I |
SECTION TOTALS | $ 369,717.01] $ 401,457.56] $ 417,344.52
—————————————————————————————————————————— gy
CONTRACT TOTALS | $ 369,717.01] $ 401,457.56] $ 417,344 .52




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

08707707
180 -5

ROUTE : STATE ROAD 13
CALL ORDER : 180 CONTRACT ID : R -28875-A COUNTIES : ELKHART
LETTING DATE : 01/24/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 4 ) 35-0918397 IC 5 ) 35-1185040 IC 6 ) 38-1625197
IRIETH RILEY CONSTRUCTION INIBLOCK EXCAVATING INC |SELGE CONSTRUCTION CO. INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  DISTRICT SMALL STRUCTURE PROJECT
| | |
0001 105-06845 LUMP |  15700.00000 15700.00]  15000.00000 15000.00] 2500.00000 2500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 5.000 MOS | 2000.00000 10000.00] 1500.00000 7500.00] 2000.00000 10000.00
FIELD OFFICE, B | | |
0003 110-01001 LUMP |  20900.00000 20900.00]  20000.00000 20000.00]  25000.00000 25000.00
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-52370 LUMP |  26800.00000 26800.00]  22700.00000 22700.00]  14300.00000 14300.00
CLEARING RIGHT OF WAY I I |
0005 202-51330 LUMP |  27000.00000 27000.00]  20000.00000 20000.00]  25000.00000 25000.00
PRESENT STRUCTURE, REMOVE I | |
0006 203-02000 1101.000 CYS | 2.70000 2972.70] 12.15000 13377.15] 35.00000 38535.00
EXCAVATION, COMMON I I |
0007 205-06931 79.750 TON | 40.00000 3190.00] 50.00000 3987.50] 37.60000 2998.60
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0008 205-06936 87.640 TON | 4556000 3992.88]| 35.00000 3067.40] 42.60000 3733.46
TEMPORARY SEDIMENT TRAP I I |
0009 205-06937 225.000 LFT | 2.38000 535.50] 2.38000 535.50] 2.50000 562.50
TEMPORARY SILT FENCE I | |
0010 206-51220 186.000 CYS | 35.00000 6510.00] 15.00000 2790.00] 50.00000 9300.00
EXCAVATION, WET | | |
0011 207-08263 1045.000 SYS | 20.00000 20900.00] 17.85000 18653.25] 25_.05000 26177.25
SUBGRADE TREATMENT, TYPE IA I I |
0012 211-07454 241.000 CYS | 12.00000 2892.00] 45_00000 10845.00] 10.85000 2614.85
STRUCTURE BACKFILL | | |
0013 301-07448 1041.000 TON | 18.00000 18738.00] 16.00000 16656.00] 1490000 15510.90
COMPACTED AGGREGATE, NO. 53, BASE I | |
0014 306-08043 320.000 SYS | 14..00000 4480.00] 6.00000 1920.00] 5.50000 1760.00
MILLING, TRANSITION | | |
0015 402-07432 67.500 TON | 75.00000 5062.50] 75.00000 5062.50]| 75.00000 5062 .50
HMA SURFACE, TYPE A I | |
0016 402-07434 160.500 TON | 75.00000 12037.50] 75.00000 12037.50] 75.00000 12037.50
HMA SURFACE, TYPE C I I |
0017 402-07435 10.910 TON | 61.00000 665.51] 65.00000 709.15] 61.00000 665.51
HMA INTERMEDIATE, TYPE A I | |
0018 402-07439 407.670 TON | 61.00000 24867.87] 65.00000 2649855 61.00000 24867.87
HMA INTERMEDIATE, TYPE C I I |
0019 402-07440 187.100 TON | 55_00000 10290.50] 65.00000 12161.50] 55_00000 10290.50
| | |

HMA BASE, TYPE A



CALL ORDER : 180
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28875-A

: FT. WAYNE DISTRICT

ROUTE : STATE ROAD 13
COUNTIES : ELKHART

DATE :
PAGE :

08707707
180 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0020 402-07442 130.110 TON
HMA BASE, TYPE C

0021 404-05511 796.000 SYS
SEAL COAT, 2

0022 406-05521 3343.000 SYS
ASPHALT FOR TACK COAT

0023 601-06854 2.000 EACH
GUARDRAIL, W-BEAM, NESTED

0024 601-94689 4.000 EACH
GUARDRAIL END TREATMENT, OS

0025 601-99105 131.250 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0026 611-06497 1.000 EACH
MAILBOX ASSEMBLY, SINGLE

0027 615-06490 12.000 EACH
RIGHT OF WAY MARKER

0028 615-06505 2.000 EACH
MONUMENT, B

0029 616-02320 534.000 SYS
GEOTEXTILES

0030 616-03472 461.000 TON
RIPRAP, REVEMENT 18 IN.

0031 621-01004 2.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0032 621-06545 0.500 TON
FERTILIZER

0033 621-06553 175.000 LBS
SEED MIXTURE, R

0034 621-06565 2.000 TON
MULCHING MATERIAL

0035 621-06567 20.000 KkGAL
WATER

0036 621-06574 1035.000 SYS
SODDING

0037 622-98200 4.000 EACH
SIGN, DO NOT DISTURB

0038 714-06660 38.350 SYS

WINGWALL

4 ) 35-0918397
IETH RILEY CONSTRUCTION

2700.

2315.

16.

185.

124.

625.

30.

500.

1130.

860.

22.

25.

775.

00000

00000

50000

00000

00000

00000

-00000

00000

00000

00000

-95000

00000

00000

.72000

00000

00000

AMOUNT

5400.

9260.

2165.

185.

1488.

1250.

1602.

13830.

1000.

565.

1041.

1720.

440.

4885.

100.

29721.

05
00
50
00
00
63
00
00
00
00
00
00
00
25
00
00
20
00
25

+
|
|
I
I
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
I
|
|
I
I
|
|
I
|
|
|
I
|
|
|
I

( 5 ) 35-1185040 I
NIBLOCK EXCAVATING INC |
UNIT PRICE AMOUNT:
_____ 65.00000  84s7.15]
6.20000 4935 20=
0.15000 501.45}
2700.00000 54oo.oo=
2315.00000 9260.00:
17.00000 2231.25}
149.00000 149.oo=
12400000 1488.00:
62500000 1250.oo=
4.20000 2242.80:
35.50000 16365.50:
500.00000 1ooo.oo=

|

1130.00000 565.00:
5.95000 1041_25=
860.00000 1720.oo=
22.00000 44o.oo=
4.72000 4885.20:
25.00000 1oo.oo=
1220.00000 46787.00!

(20

150.

124.

625.

665.

6 ) 38-1625197
ELGE CONSTRUCTION CO. INC.
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CALL ORDER : 180
LETTING DATE :

SET-ASIDE :

01/24/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28875-A

: FT. WAYNE DISTR

ICT

ROUTE :
COUNTIES :

DATE :
PAGE :

08707707
180 -7

STATE ROAD 13
ELKHART

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0039 714-07544 52.000
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 14 FT. X 7 FT.

0040 715-05169 26.000
PIPE, TYPE 3, CIRCULAR, 15 IN.
0041 715-46005 2.000

PIPE END SECTION, 15 IN.

0042 801-04308 5.000
ROAD CLOSURE SIGN ASSEMBLY

0043 801-06625 29.000
DETOUR ROUTE MARKER ASSEMBLY

0044 801-06640 18.000
CONSTRUCTION SIGN, A

0045 801-06645 2.000
CONSTRUCTION SIGN, B

0046 801-07118 144.000
BARRICADE, 111-A

0047 801-07119 144.000
BARRICADE, 111-B

0048 802-02158 5.000

SIGN, PANEL, REMOVE AND REINSTALL
0049 808-06712 182.000
LINE, PAINT, BROKEN, YELLOW, 4 IN.
0050 808-06713 1450.000
LINE, PAINT, SOLID, WHITE, 4 IN.
0051 601-97774 1.000
GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE , STAGE 1
0052 601-97774 1.000
GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE , STAGE 2
0053 801-06775
MAINTAINING TRAFFIC
SECTION TOTALS

CONTRACT TOTALS

LFT

EACH

EACH

EACH

EACH

EACH

LFT

LFT

EACH

LFT

LFT

EACH

EACH

LUMP

( 4 ) 35-0918397 |
RIETH RILEY CONSTRUCTION |
|

UNIT PRICE

1975.

60.

310.

135.

66.

65.

20.

11.

225.

650.

650.

7500.

00000

00000

00000

00000

00000

00000

00000

25000

25000

00000

.85000

-85000

00000

00000

00000

AMOUNT]
+

102700.00]

1560.
620.00
675.00

1914.00

1170.00

40.00

1620.00

1620.00

154.70
1232.

650.00

650.00

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
| 11.
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
+
|

I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
1125.00]
I
I
I
I
I
I
I
I
I
I
I
I
I
|
+
I

( 5
N

IBLOCK EXCAVATING

) 35-1185040

UNIT PRICE
__________________________________________________________ o

1685.

32.

265.

135.

66.

65.

20.

11.

11.

95.

650.

650.

8000.

00000

50000

00000

00000

00000

00000

00000

25000

25000

00000

.85000

-85000

00000

00000

00000

( 6 ) 38-1625197
S

INC I ELGE CONSTRUCTION CO. INC.
AMOUNT: UNIT PRICE AMOUN
87620.00] 2400.00000 124800.

|
845.00: 35.00000 910.
530.00: 225.00000 450.
675.00: 135.00000 675.
1914.00: 66.00000 1914.
1170.00: 65.00000 1170.
40.00: 20.00000 40.
1620.00= 11.25000 1620.
1620.00: 11.25000 1620.
475.00: 180.00000 900.
154.70: 0.85000 154.
1232.50: 0.85000 1232.
650.00: 650.00000 650.

|
650.00: 650.00000 650.

|
8000 OO: 1500.00000 1500
429,516 OOI $ 453,901
9516000 s 453,901

T

00

00

00

00

00

00

00

00

00

00

70

50

00

00

.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 180 -8
TABULATION OF BIDS
ROUTE : STATE ROAD 13
CALL ORDER : 180 CONTRACT ID : R -28875-A COUNTIES : ELKHART
LETTING DATE : 01/24/07 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE -
IC 7 ) 35-1817530 IC 8 ) 35-1489621 IC 9 ) 90-0177865
IPIONEER ASSOCIATES, INC. [HRP CONSTRUCTION, INC. |HIS CONSTRUCTORS LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  DISTRICT SMALL STRUCTURE PROJECT
| | |
0001 105-06845 LUMP | 5500 .00000 5500.00]| 6000.00000 6000.00]| 6500.00000 6500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 5.000 MOS | 1800.00000 9000.00] 2200.00000 11000.00] 2100.00000 10500.00
FIELD OFFICE, B | | |
0003 110-01001 LUMP |  22600.00000 22600.00]  22000.00000 22000.00]  25000.00000 25000.00
MOBILIZATION AND DEMOBILIZATION I | |
0004 201-52370 LUMP | 1357.00000 1357.00] 5000.00000 5000.00] 500.00000 500.00
CLEARING RIGHT OF WAY I I |
0005 202-51330 LUMP |  22000.00000 22000.00]  20000.00000 20000.00]  20000.00000 20000.00
PRESENT STRUCTURE, REMOVE | | |
0006 203-02000 1101.000 CYS | 26.00000 28626.00] 8.00000 8808.00]| 35.00000 38535.00
EXCAVATION, COMMON I I |
0007 205-06931 79.750 TON | 128.00000 10208.00] 40.00000 3190.00] 65.00000 5183.75
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0008 205-06936 87.640 TON | 165.00000 14460.60] 40.00000 3505.60] 33.00000 2892.12
TEMPORARY SEDIMENT TRAP I I |
0009 205-06937 225.000 LFT | 4.30000 967.50] 2.38000 535.50] 2.50000 562.50
TEMPORARY SILT FENCE I | |
0010 206-51220 186.000 CYS | 85.00000 15810.00] 8.00000 1488.00] 35.00000 6510.00
EXCAVATION, WET | | |
0011 207-08263 1045.000 SYS | 22.00000 22990.00] 7.00000 7315.00] 20.00000 20900.00
SUBGRADE TREATMENT, TYPE IA I I |
0012 211-07454 241.000 CYS | 37.00000 8917.00] 8.00000 1928.00] 35.00000 8435.00
STRUCTURE BACKFILL | | |
0013 301-07448 1041.000 TON | 17.00000 17697.00] 15.00000 15615.00] 21.00000 21861.00
COMPACTED AGGREGATE, NO. 53, BASE I | |
0014 306-08043 320.000 SYS | 9.00000 2880.00] 15.00000 4800.00] 11.00000 3520.00
MILLING, TRANSITION | | |
0015 402-07432 67.500 TON | 75.00000 5062.50] 75.00000 5062.50]| 77.00000 5197.50
HMA SURFACE, TYPE A I | |
0016 402-07434 160.500 TON | 75.00000 12037.50] 75.00000 12037.50] 77.00000 12358.50
HMA SURFACE, TYPE C I I |
0017 402-07435 10.910 TON | 61.00000 665.51] 61.00000 665.51] 63.00000 687.33
HMA INTERMEDIATE, TYPE A I | |
0018 402-07439 407.670 TON | 61.00000 24867.87] 61.00000 24867.87] 63.00000 25683.21
HMA INTERMEDIATE, TYPE C I I |
0019 402-07440 187.100 TON | 55_00000 10290.50] 55_00000 10290.50] 5700000 10664.70
| | |

HMA BASE, TYPE A



CALL ORDER : 180
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28875-A

: FT. WAYNE DISTRICT

ROUTE : STATE ROAD 13
COUNTIES : ELKHART

DATE :
PAGE :

08707707
180 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0020 402-07442 130.110 TON
HMA BASE, TYPE C

0021 404-05511 796.000 SYS
SEAL COAT, 2

0022 406-05521 3343.000 SYS
ASPHALT FOR TACK COAT

0023 601-06854 2.000 EACH
GUARDRAIL, W-BEAM, NESTED

0024 601-94689 4.000 EACH
GUARDRAIL END TREATMENT, OS

0025 601-99105 131.250 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0026 611-06497 1.000 EACH
MAILBOX ASSEMBLY, SINGLE

0027 615-06490 12.000 EACH
RIGHT OF WAY MARKER

0028 615-06505 2.000 EACH
MONUMENT, B

0029 616-02320 534.000 SYS
GEOTEXTILES

0030 616-03472 461.000 TON
RIPRAP, REVEMENT 18 IN.

0031 621-01004 2.000 EACH

MOBILIZATION AND DEMOBILIZATION FOR
SEEDING

0032 621-06545 0.500 TON
FERTILIZER

0033 621-06553 175.000 LBS
SEED MIXTURE, R

0034 621-06565 2.000 TON
MULCHING MATERIAL

0035 621-06567 20.000 KkGAL
WATER

0036 621-06574 1035.000 SYS
SODDING

0037 622-98200 4.000 EACH
SIGN, DO NOT DISTURB

0038 714-06660 38.350 SYS

WINGWALL

( 7 ) 35-1817530
PIONEER ASSOCIATES, INC.

2700.

2315.

16.

185.

124.

51.

500.

1130.

860.

22.

25.

1041.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
| 625.
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

00000

00000

50000

00000

00000

00000

-00000

00000

00000

00000

-95000

00000

00000

.72000

00000

00000

AMOUNT

5400.

9260.

2165.

185.

1488.

1250.

1602.

23511.

1000.

565.

1041.

1720.

440.

4885.

100.

39922.

o
o
————— —————————————— ——— ——— ———— ————————— — - —— ——

( 8 ) 35-1489621 |
HRP CONSTRUCTION, INC. |
UNIT PRICE AMOUNT:
_____ 55.00000  7156.05|
6.00000 4776 oo=
0.50000 1671.50:
2700.00000 54oo.oo=
2315.00000 9260.00:
16.50000 2165.63}
185.00000 185.00:
124.00000 1488.00}
625.00000 1250.oo=
1.00000 534.00}
45_00000 20745.00}
500.00000 1ooo.oo=

|

1130.00000 565.00:
5.95000 1041.25}
860.00000 1720.oo=
22.00000 44o.oo=
4.72000 4885.20}
25.00000 1oo.oo=
2090.00000 80151.50!

e

9 ) 90-0177865
IS CONSTRUCTORS LLC

UNIT PRICE

2400.

2500.

17.

185.

150.

550.

65.

510.

1200.

900.

22.

26.

1300.

00000

00000

00000

00000

00000

00000

-00000

00000

00000

00000

-00000

00000

00000

.00000

00000

00000

AMOUNT

4800.

10000.

2231.

185.

1800.

1100.

2136.

29965.

1020.

600.

1050.

1800.

440.

5175.

104.

49855.

00

00

25

00

00

00

00

00

00

00

00

00

00

00

00

00



CALL ORDER : 180
LETTING DATE :

SET-ASIDE :

01/24/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28875-A

: FT. WAYNE DISTRICT

ROUTE :
COUNTIES :

DATE :
PAGE :

08707707
180 -10

STATE ROAD 13
ELKHART

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0039 714-07544 52.000
CULVERT, PRECAST BOX, REINFORCED
CONCRETE, 14 FT. X 7 FT.

0040 715-05169 26.000
PIPE, TYPE 3, CIRCULAR, 15 IN.
0041 715-46005 2.000

PIPE END SECTION, 15 IN.

0042 801-04308 5.000
ROAD CLOSURE SIGN ASSEMBLY

0043 801-06625 29.000
DETOUR ROUTE MARKER ASSEMBLY

0044 801-06640 18.000
CONSTRUCTION SIGN, A

0045 801-06645 2.000
CONSTRUCTION SIGN, B

0046 801-07118 144.000
BARRICADE, 111-A

0047 801-07119 144.000
BARRICADE, 111-B

0048 802-02158 5.000

SIGN, PANEL, REMOVE AND REINSTALL
0049 808-06712 182.000
LINE, PAINT, BROKEN, YELLOW, 4 IN.
0050 808-06713 1450.000
LINE, PAINT, SOLID, WHITE, 4 IN.
0051 601-97774 1.000
GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE , STAGE 1
0052 601-97774 1.000
GUARDRAIL END TREATMENT, OS, SPARE
PARTS PACKAGE , STAGE 2
0053 801-06775
MAINTAINING TRAFFIC
SECTION TOTALS

CONTRACT TOTALS

LFT

EACH

EACH

EACH

EACH

EACH

LFT

LFT

EACH

LFT

LFT

EACH

EACH

LUMP

( 7 ) 35-1817530
PIONEER ASSOCIATES,

UNIT PRICE

1800.

30.

310.

135.

66.

65.

20.

11.

950.

650.

650.

1300.

00000

00000

00000

00000

00000

00000

00000

25000

25000

00000

.12000

.27000

00000

00000

00000

INC.

AMOUNT]
+

93600.

780.

620.

675.

1914.

1170.

40.

1620.

1620.

4750.

203.

391.

650.

650.

00]

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
| 11.
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
+
|

( 8
H

RP CONSTRUCTION,

) 35-1489621 I
INC. |
|

UNIT PRICE
__________________________________________________________ o

3100.

40.

530.

135.

66.

65.

20.

11.

11.

179.

650.

650.

16000.

00000

00000

00000

00000

00000

00000

00000

25000

25000

00000

.85000

-85000

00000

00000

00000

( 9 ) 90-0177865
HIS CONSTRUCTORS LLC

AMOUNT|] UNIT PRICE AMOUN
161200.00] 2400.00000 124800.

|
1040.00: 50.00000 1300.
1060.00: 425.00000 850.
675.00: 140.00000 700.
1914.00: 67.00000 1943.
1170.00: 66.00000 1188.
40.00: 21.00000 42.
1620.00= 11.50000 1656.
1620.00: 11.50000 1656.
895.00: 0.01000 0.
154.70: 0.90000 163.
1232.50: 0.90000 1305.
650.00: 925.00000 925.

|
650.00: 1125.00000 1125

|
16000 OO: 27000.00000 27000
498,564 31: $ 512,445
aos.5ea.311 s 512,445.

T

00

00

00

00

00

00

00

00

00

05

80

00

00

.00

.00




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
210 CONTRACT ID R -29036-A

01/24/07 10:00 AM DISTRICT 63
CONTRACT TIME : 06/25/07 COMPLETION DATE

COUNTIES : MARION

DATE
PAGE

PROJECT(S) : 0400978

472,059.00
514,960.41
559,208.60
803,097.50
807,400.00
880,000.00
1,175,000.00

08707707
210 -1

SHELBY

% OVER
LOW BID

100.0000%
109.0881%
118.4616%
170.1265%
171.0379%
186.4174%
248.9096%

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1128289 BEATY CONSTRUCTION INC

2 35-0844079 PAUL H ROHE COMPANY

3 35-0821499 JAMES H DREW CORPORATION

4 35-1618530 AMERICAN CONTRACTING & SERVICES

5 90-0177865 HIS CONSTRUCTORS LLC

6 35-0918397 RIETH RILEY CONSTRUCTION

7 35-1139301 E & B PAVING INC

35-1817574 YARDBERRY LANDSCAPE

IRREGULAR



CALL ORDER : 210
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION DATE :
PAGE :
TABULATION OF BIDS
ROUTE :
CONTRACT ID : R -29036-A COUNTIES : MARION SHELBY

DISTRICT : GREENFIELD DISTRICT

08707707
210 -2

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 RIPRAP REPAIR

0001 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0002 202-02241 120.000 LFT
GUARDRAIL, REMOVE

0003 303-60012 6966.700 TON
AGGREGATE, 2

0004 601-01838 32.000 EACH
GUARDRAIL POST, GALVANIZED, PLUMB IN
PLACE

0005 601-06247 1.000 EACH
IMPACT ATTENUATOR, R2, W2, TL-3

0007 601-94689 15.000 EACH
GUARDRAIL END TREATMENT, OS

0008 601-99105 10190.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0009 601-99106 300.000 LFT
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN

0010 801-06710 150.000 DAY
FLASHING ARROW SIGN

0011 801-06775 LUMP
MAINTAINING TRAFFIC

0012 801-92448 150.000 DAY
CONSTRUCTION SIGNS, MOBILE

0013 601-06455 1.000 EACH

IMPACT ATTENUATOR SPARE PARTS PACKAGE,
R2, w2, TL-3
SECTION TOTALS

CONTRACT TOTALS

( 1 ) 35-1128289
B

( 2 ) 35-0844079
EATY CONSTRUCTION INC P

| |
| |PAUL H ROHE COMPANY
I I
| |
+

( 3 ) 35-0821499

JJAMES H DREW CORPORATION

UNIT PRICE

14135.00000

7.00000

38.00000

19.00000

25500.00000

3000.00000

15.40000

27.00000

21.00000

26775.00000

48.00000

6240.00000

AMOUN

14135.
840.
264734.

608.

25500.
45000.
156926.
8100.
3150.
26775.
7200.

6240.

559,208.

T

00

00

60

00

00

00

00

00

00

00

00

00

|
UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]|
_____________________________ o

| | |
| 23000.00000 23000.00]  55000.00000 55000.00]
| | |
| 2.50000 300.00] 2.50000 300.00]
| | |
I 29.85000 207956.00] 30.55000 212832.69]
| | |
| 30.25000 968.00] 30.00000 960.00]
| | |
| | |
|  21000.00000 21000.00]  21124.13000 21124 .13
| | |
I 2175.00000 32625.00] 2299.12000 34486.80]
| | |
| 15.90000 162021.00] 15.90000 162021.00]
| | |
I 25_15000 7545_00] 25.15000 7545.00]
| | |
| 13.00000 1950.00] 37.67000 5650.50]
| | |
| 9439.00000 9439.00] 8439.79000 8439.79]
| | |
| 3.70000 555.00] 12.67000 1900.50]
| | |
| 4700.00000 4700.00] 4700.00000 4700.00]
| | |
| | |
| $ 472,059.00]| $ 514,960.41]
By By +
| $ 472,059.00] $ 514,960.41]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 210 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 210 CONTRACT ID : R -29036-A COUNTIES : MARION SHELBY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :

( 4 ) 35-1618530 IC 5 ) 90-0177865 6 ) 35-0918397
AMERICAN CONTRACTING & SERVI |HIS CONSTRUCTORS LLC IETH RILEY CONSTRUCTION

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 RIPRAP REPAIR

0001 110-01001 LUMP
MOBILIZATION AND DEMOBILIZATION

0002 202-02241 120.000 LFT
GUARDRAIL, REMOVE

0003 303-60012 6966.700 TON
AGGREGATE, 2

0004 601-01838 32.000 EACH
GUARDRAIL POST, GALVANIZED, PLUMB IN
PLACE

0005 601-06247 1.000 EACH
IMPACT ATTENUATOR, R2, W2, TL-3

0007 601-94689 15.000 EACH
GUARDRAIL END TREATMENT, OS

0008 601-99105 10190.000 LFT
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

0009 601-99106 300.000 LFT
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN

0010 801-06710 150.000 DAY
FLASHING ARROW SIGN

0011 801-06775 LUMP
MAINTAINING TRAFFIC

0012 801-92448 150.000 DAY
CONSTRUCTION SIGNS, MOBILE

0013 601-06455 1.000 EACH
IMPACT ATTENUATOR SPARE PARTS PACKAGE,
R2, w2, TL-3

SECTION TOTALS

CONTRACT TOTALS

I
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

I |

| 40000.00000 40000.00] 37856.60000 37856.
I I

| 2.75000 330.00] 9.50000 1140.
| I

| 65.00000 452835.50] 74.00000 515535.
| |

| 31.00000 992.00] 31.00000 992.
| |

| 22000.00000 22000.00] 22500.00000 22500.
| I

| 2200.00000 33000.00] 2600.00000 39000.
I I

| 16.00000 163040.00] 16.50000 168135.
| I

| 26.00000 7800.00] 26.50000 7950.
I I

| 20.00000 3000.00] 30.00000 4500.
| |

| 75000.00000 75000.00] 3490.60000 3490.
I I

| 2.00000 300.00] 10.00000 1500.
| I

| 4800.00000 4800.00] 4800.00000 4800.
I I

I I

| $ 803,097.50] $ 807,400
+ +

I I

.00000

-50000

-00000

.00000

-00000

.00000

-90000

-15000

-00000

.40000

-00000

.00000

AMOUNT

44000.

300.

473735.

960.

21000.

32625.

162021.

7545.

15000.

91863.

26250.

4700.

00

00

60

00

00

00

00

00

00

40

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 210 -4
TABULATION OF BIDS
CALL ORDER : 210 CONTRACT ID : R -29036-A  MARION SHELBY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 7 ) 35-1139301 1C ) 1C )
IE & B PAVING INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  RIPRAP REPAIR
| | |
0001 110-01001 LUMP |  58750.00000 58750.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0002 202-02241 120.000 LFT | 4.00000 480.00] |
GUARDRAIL, REMOVE | | |
0003 303-60012 6966.700 TON | 108.00000 752403.60]| |
AGGREGATE, 2 I | |
0004 601-01838 32.000 EACH | 20.00000 640.00] |
GUARDRAIL POST, GALVANIZED, PLUMB IN I I |
PLACE I I |
0005 601-06247 1.000 EACH |  24000.00000 24000.00] |
IMPACT ATTENUATOR, R2, W2, TL-3 I I |
0007 601-94689 15.000 EACH | 2500.00000 37500.00] |
GUARDRAIL END TREATMENT, OS I I |
0008 601-99105 10190.000 LFT | 17.00000 173230.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0009 601-99106 300.000 LFT | 29.00000 8700.00] |
GUARDRAIL, W BEAM, 3 FT. 1.5 IN. SPACIN | | |
0010 801-06710 150.000 DAY | 27.00000 4050.00] |
FLASHING ARROW SIGN | | |
0011 801-06775 LUMP | 102996.40000 102996.40]| |
MAINTAINING TRAFFIC | | |
0012 801-92448 150.000 DAY | 55_00000 8250.00] |
CONSTRUCTION SIGNS, MOBILE I I |
0013 601-06455 1.000 EACH | 4000.00000 4000.00]| |
IMPACT ATTENUATOR SPARE PARTS PACKAGE, | | |
R2, W2, TL-3 I | |
SECTION TOTALS I $ 1,175,000.00] | $
—————————————————————————————————————————— gy
CONTRACT TOTALS l $ 1,175,000.00] 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : MARION

PROJECT(S)

: 9949075

9949075

3,102,162.
3,332,504.
3,398,139.
3,409,200.
3,445,000.
3,446,377.

DATE :
PAGE :

%

08707707
220 -1

OVER

LOW BID

.0000%
.4252%
-5410%
.8975%
.0516%
-0960%

CALL ORDER : 220 CONTRACT ID : R -29163-A
LETTING DATE : 01/24/07 10:00 AM DISTRICT 63
CONTRACT TIME : 09/10/07 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1609544 SCHUTT-LOOKABILL CO

2 35-1151771 CALUMET ASPHALT PAVING CO. INC

3 35-0999231 HUNT PAVING COMPANY INC

4  35-1917625 MILESTONE CONTRACTORS, L.P.

5 35-1139301 E & B PAVING INC

6 35-1364963 ERBER & MILLIGAN CONSTR. CO.

7 35-0918397 RIETH RILEY CONSTRUCTION

3,649,700.

.6502%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 220 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1609544 IC 2 ) 35-1151771 IC 3 ) 35-0999231
| SCHUTT-LOOKABILL CO | CALUMET ASPHALT PAVING CO. |HUNT PAVING COMPANY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 BRIDGE DECK OVERLAY AND REHABILITATION
| | |
0001 105-06845 LUMP |  30645.00000 30645.00]  25000.00000 25000.00]  32039.50000 32039.50
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 1570.58000 12564 .64 1800.00000 14400.00] 2000.00000 16000.00
FIELD OFFICE, B | I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 151108.12000 151108.12] 175000.00000 175000.00] 169000 .00000 169000.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  46532.44000 46532.44]  70000.00000 70000.00]  50000.00000 50000.00
CLEARING RIGHT OF WAY I I |
0008 202-02240 4527.000 m2 | 7.76000 35129.52] 9.78000 4427406 12.78000 57855 _06
PAVEMENT REMOVAL I | |
0009 202-02241 148.000 m | 15.12000 2237.76] 15.00000 2220.00] 17.23000 2550.04
GUARDRAIL, REMOVE | | |
0010 202-02273 557.600 m2 | 15.96000 8899.30]| 25.00000 13940.00] 27.21000 15172.30
CENTER CURB, CONCRETE, REMOVE I I |
0011 202-02274 2710.000 m I 14.18000 38427.80] 7.50000 20325.00] 13.00000 35230.00
CURB, CONCRETE, INTEGRAL, REMOVE | | |
0012 202-03323 3.000 EACH | 925.20000 2775.60] 250.00000 750.00] 983.77000 2951.31
HANDHOLE, SIGNAL, REMOVE AND RESET I I |
0013 202-04089 15.000 EACH | 5469000 820.35] 50.00000 750.00] 58.15000 872.25
SIGN, SHEET, REMOVE | | |
0014 202-51133 51.000 m | 51.81000 2642_31] 4.03000 205.53] 9.19000 468_69
RAILING, REMOVE I | |
0015 202-51328 LUMP | 199362.84000 199362.84]  19015.48000 19015.48]  20096.46000 2009646
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0016 202-52710 3064.000 m2 | 7.79000 23868.56] 11.00000 33704.00] 7.92000 24266.88
SIDEWALK, CONCRETE, REMOVE I | |
0017 202-78515 LUMP | 4287.90000 4287.90] 1000.00000 1000.00] 455935000 4559.35
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0018 202-91385 16.000 EACH | 115.65000 1850.40] 650.00000 10400.00] 44144000 7063.04
| | |

INLET, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 220 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1609544 IC 2 ) 35-1151771 IC 3 ) 35-0999231
| SCHUTT-LOOKABILL CO | CALUMET ASPHALT PAVING CO. |HUNT PAVING COMPANY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 202-96133 265.000 m | 9.67000 2562.55] 56.00000 14840.00] 38.36000 10165.40
PIPE, REMOVE | | |
0020 203-02000 735.000 m3 | 85.92000 63151.20] 90.00000 66150.00] 80.00000 58800.00
EXCAVATION, COMMON I | |
0021 205-06931 14.000 Mg | 30.91000 432.74] 55.00000 770.00] 98.78000 1382.92
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0022 205-06933 1.000 EACH | 14580000 145.80] 420.00000 420.00] 155.03000 155.03
TEMPORARY DITCH INLET PROTECTION I I |
0023 205-06937 1256.000 m I 4.83000 6066.48| 4.47000 5614.32| 5.13000 6443.28
TEMPORARY SILT FENCE I I |
0024 207-08263 4754.000 m2 | 13.97000 66413.38] 11.00000 52294 _00] 15.00000 71310.00
SUBGRADE TREATMENT, TYPE IA I | |
0025 211-07454 556.000 m3 | 25.21000 14016.76] 17.00000 9452 .00 26.71000 14850.76
STRUCTURE BACKFILL I I |
0026 213-08058 5.000 m3 | 14420000 721.00] 428.32000 2141.60] 258.38000 1291.90
FLOWABLE BACKFILL I | |
0027 301-07448 39.000 Mg | 29.52000 1151.28] 4400000 1716.00] 49.01000 1911.39
COMPACTED AGGREGATE, NO. 53, BASE I I |
0028 302-07455 75.000 m3 | 70.55000 5291.25] 68.86000 5164.50] 86.13000 6459.75
DENSE GRADED SUBBASE I | |
0029 304-07789 71.000 Mg | 12420000 8818.20]| 199.00000 14129.00] 299.33000 21252.43
WIDENING WITH HMA, TYPE D | | |
0030 306-08036 275.000 m2 | 6.34000 1743.50] 3.75000 1031.25] 4.59000 1262.25
MILLING, ASPHALT, 50 mm I | |
0031 306-08039 1546.000 m2 | 5.59000 8642.14] 5.26000 8131.96] 7.83000 12105.18
MILLING, ASPHALT REMOVAL | | |
0032 306-08043 220.000 m2 | 22.32000 4910.40] 12.30000 2706.00] 17.00000 3740.00
MILLING, TRANSITION I I |
0033 401-07335 2222.000 Mg | 82.08000 182381.76] 74.00000 164428.00] 84.98000 188825.56
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | | |
0034 401-07404 3922.000 Mg | 56.16000 220259.52] 49_00000 192178.00] 56.27000 220690.94
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | | |
0035 401-07409 2142.000 Mg | 56.16000 120294.72] 4600000 98532.00] 52.82000 113140.44
QC/QA-HMA, 4, 64, BASE, 25.0 mm I I |
0036 401-07429 836.000 Mg | 59.40000 49658 .40 59.00000 49324 .00 67.75000 56639.00
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0037 402-07453 315.000 Mg | 78.46000 24714.90| 80.00000 25200.00] 98.78000 31115.70
I I |

HMA FOR TEMPORARY PAVEMENT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 220 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1609544 IC 2 ) 35-1151771 IC 3 ) 35-0999231
| SCHUTT-LOOKABILL CO | CALUMET ASPHALT PAVING CO. |HUNT PAVING COMPANY INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0038 406-05520 18.000 Mg | 415.80000 7484.40] 300.00000 5400.00] 344.51000 6201.18
ASPHALT FOR TACK COAT | | |
0039 506-06333 5975.000 m2 | 71.10000 424822 50| 108.00000 645300.00] 101.48000 606343.00
PCCP PATCHING, FULL DEPTH I I |
0040 601-01522 3.000 EACH | 248400000 7452.00] 1800.00000 5400.00] 2067.06000 6201.18
GUARDRAIL TRANSITION TYPE TGB | | |
0041 601-05999 1.000 EACH | 59.40000 59.40] 50.00000 50.00] 57.42000 57.42
CURVED TERMINAL END I | |
0042 601-94689 1.000 EACH | 2916.00000 2916.00] 2900.00000 2900.00] 3330.27000 3330.27
GUARDRAIL END TREATMENT, 0S I I |
0043 601-99105 72.390 m I 65.88000 4769.05| 61.00000 4415.79] 70.05000 5070.92
GUARDRAIL, W BEAM, 1.905 m SPACING I | |
0044 601-99132 1.000 EACH | 81.00000 81.00] 100.00000 100.00] 114.84000 114.84
GUARDRAIL TRANSITION, VH, 1.905 m I I |
SPACING I I |
0045 604-07896 108.000 m2 | 107.18000 11575.44] 204.65000 22102.20] 130.82000 1412856
CURB RAMP, CONCRETE, B I I |
0046 604-07901 20.000 m2 | 97.00000 1940.00] 275.86000 5517.20] 157.77000 3155.40
CURB RAMP, CONCRETE, G I | |
0047 604-07902 21.000 m2 | 93.30000 1959.30] 270.34000 5677.14] 159.17000 3342.57
CURB RAMP, CONCRETE, H | | |
0048 604-91531 3264.000 m2 | 26.94000 87932.16] 38.10000 124358.40]| 30.00000 97920.00
SIDEWALK, CONCRETE, 100 mm | | |
0049 605-06105 1818.000 m I 4498000 81773.64] 4797000 8720946 42.00000 76356.00
CURB, INTEGRAL, CONCRETE, MODIFIED I I |
0050 605-06120 352.000 m | 40.32000 14192.64]| 68.46000 24097.92| 66.78000 23506.56
CURB, CONCRETE | | |
0051 605-06125 637.000 m I 49_76000 31697.12] 4746000 30232.02] 4642000 29569.54
CURB, CONCRETE, MODIFIED I I |
0052 605-06250 8.000 m2 | 151.58000 1212_64| 120.00000 960.00] 114.84000 918.72
CENTER CURB, C, CONCRETE | I |
0053 605-06255 872.000 m2 | 80.20000 69934.40] 91.00000 79352.00] 90.00000 78480.00
CENTER CURB, D, CONCRETE I I |
0054 609-06259 500.000 m2 | 85_60000 42800.00] 96.75000 48375.00]| 143.55000 71775.00
REINFORCED CONCRETE BRIDGE APPROACH, I I |
300 mm I | |
0055 610-07788 165.000 Mg | 151.20000 24948.00] 110.00000 18150.00] 126.32000 20842.80
HMA FOR APPROACHES, TYPE D I I |
0056 610-08446 110.000 m2 | 54 _75000 6022_50] 50.08000 5508.80]| 53.40000 5874.00
| | |

PCCP FOR APPROACHES, 150 mm



CALL ORDER : 220

LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: GREENFIELD DISTRICT

R -29163-A

ROUTE :

COUNTIES : MARION

DATE :
PAGE :

08707707
220 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0057 616-02320 1476.000
GEOTEXTILES

0058 616-05688 1396.000
RIPRAP, CLASS 1

0059 616-06405 214.000
RIPRAP, REVETMENT

0060 621-06567 112.000
WATER

0061 621-06570 692.000
TOP SOIL

0062 621-06575 6170.000
SODDING, NURSERY

0063 702-51863 1148.000

FIELD DRILLED HOLE IN CONCRETE
0064 703-51032 14374.000
REINFORCING STEEL, EPOXY COATED

0065 704-51002 15.300
CONCRETE, C, SUPERSTRUCTURE

0066 706-06349 51.000
RAILING, TX

0067 706-06372 3.000

CONCRETE BRIDGE RAILING TRANSITION,

0068 706-06372 1.000

CONCRETE BRIDGE RAILING TRANSITION,

MODIFIED
0069 709-51821
SURFACE SEAL

0070 710-51870 10.000
REPOINTING MASONRY IN STRUCTURES
0071 715-05024 58.000
PIPE, TYPE 2, CIRCULAR, 900 mm
0072 715-05048 443.000
PIPE, TYPE 4, CIRCULAR, 150 mm
0073 715-05053 12.000
PIPE, UNDERDRAIN OUTLET, 150 mm
0074 715-05149 44 .000
PIPE, TYPE 2, CIRCULAR, 300 mm
0075 715-05151 97.000

PIPE, TYPE 2, CIRCULAR, 375 mm

m3
m2
EACH
kg
m3
m
EACH
TTX
EACH
TTX
LUMP
m2

m

|
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|
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|
|
|
I
|
|
|
I
|
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|
I
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|
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|
|
|
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|
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|
|
I

( 1 ) 35-1609544
SCHUTT-LOOKABILL CO

UNIT PR
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48.
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| CALUMET ASPHALT PAVING CO.
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CALL ORDER : 220
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

: GREENFIELD DISTRICT

R -29163-A

ROUTE :

COUNTIES : MARION

DATE :
PAGE :

08707707
220 -6

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0076 715-05152 7.000 m
PIPE, TYPE 2, CIRCULAR, 450 mm

0077 715-05154 64.000 m
PIPE, TYPE 2, CIRCULAR, 600 mm

0078 715-05203 1635.000 m
PIPE, TYPE 4, CIRCULAR, 100 mm

0079 715-05756 4.000 m
PIPE EXTENSION, CIRCULAR, 300 mm

0080 715-46000 4.000 EACH
PIPE END SECTION, 300 mm

0081 715-46005 2.000 EACH
PIPE END SECTION, 375 mm

0082 715-46010 1.000 EACH
PIPE END SECTION, 450 mm

0083 715-46040 1.000 EACH
PIPE END SECTION, 900 mm

0084 718-06529 1.000 EACH
OUTLET PROTECTOR, 2

0085 718-52610 296.000 m3
AGGREGATE FOR UNDERDRAINS

0086 718-99153 5286.000 m2
GEOTEXTILES FOR UNDERDRAIN

0087 720-03194 1.000 EACH
MANHOLE , D15

0088 720-44000 41.000 EACH
CASTING, ADJUST TO GRADE

0089 720-44296 3.000 EACH
CAP INLET

0090 720-45045 6.000 EACH
INLET, J10

0091 720-45055 2.000 EACH
INLET, M10

0092 720-94208 2.000 EACH
MANHOLE, C10

0093 722-51401 5.000 m2
BRIDGE DECK PATCHING, FULL DEPTH

0094 722-51842 584.000 m2
BRIDGE DECK OVERLAY

0095 722-51846 4.500 m3

BRIDGE DECK OVERLAY, ADDITIONAL

|
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| CALUMET ASPHALT PAVING CO.
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SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 220 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1609544 IC 2 ) 35-1151771 1C 3 ) 35-0999231
| SCHUTT-LOOKABILL CO | CALUMET ASPHALT PAVING CO. JHUNT PAVING COMPANY INC
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0096 722-51852 58.000 m2 | 134.04000 7774 .32] 143.96000 8349.68] 57.42000 3330.36
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0097 722-60824 570.000 m2 | 13.55000 7723.50] 16.00000 9120.00] 17.23000 9821.10
SURFACE MILLING | | |
0098 725-08291 42_.000 m | 442 80000 18597.60] 450.00000 18900.00] 470.83000 19774.86
PIPE LINER, CURED-IN-PLACE, 600 mm | | |
0099 725-08293 61.000 m | 621.00000 37881.00] 575.00000 35075.00] 660.31000 40278.91
PIPE LINER, CURED-IN-PLACE, 900 mm | | |
0100 725-08298 269.000 m | 270.00000 72630.00] 275.00000 73975.00] 287.09000 77227.21
PIPE LINER, CURED-IN-PLACE, 375 mm | | |
0101 725-08481 423.000 m | 210.60000 89083.80] 240.00000 101520.00] 223.93000 94722.39
PIPE LINER, CURED-IN-PLACE, 300 mm | | |
0102 728-98377 LUMP | 3940.92000 3940.92] 3649.00000 3649.00] 4190.40000 4190.40
MASONRY COATING | | |
0103 801-04308 15.000 EACH | 289.44000 4341.60] 268.00000 4020.00] 307.76000 4616.40
ROAD CLOSURE SIGN ASSEMBLY | | |
0104 801-06203 2301.000 m | 1.67000 3842.67] 1.55000 3566.55] 1.78000 4095.78
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0105 801-06207 4646.000 m | 2.68000 12451.28]| 2.48000 11522.08] 2.85000 13241.10
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0106 801-06211 22.000 EACH | 89.64000 1972.08] 83.00000 1826.00] 95.31000 2096.82
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0107 801-06577 25.000 m | 16.25000 406.25] 15.05000 376.25] 17.28000 432.00
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
600 mm | | |
0108 801-06640 20.000 EACH | 171.72000 3434.40] 159.00000 3180.00] 182.59000 3651.80
CONSTRUCTION SIGN, A | | |
0109 801-06645 9.000 EACH | 47 52000 427 .68]| 4400000 396.00] 50.53000 454 .77
CONSTRUCTION SIGN, B | | |
0110 801-06710 420.000 DAY | 16.15000 6783.00] 14.95000 6279.00] 17.17000 7211.40
FLASHING ARROW SIGN | | |
0111 801-06775 LUMP | 22820.00000 22820.00] 82180.00000 82180.00] 95000.00000 95000.00
MAINTAINING TRAFFIC | | |
0112 801-07118 111.600 m | 36.72000 4097.95] 34.00000 3794.40] 39.04000 4356.86
BARRICADE, I111-A | | |
0113 802-05701 47.200 m | 46.85000 2211.32] 22.00000 1038.40] 49.82000 2351.50
I I |
I I |



CALL ORDER : 220
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29163-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES :

MARITON

DATE :
PAGE :
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220 -8

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0114 802-05702 20.000 m
SIGN POST, SQUARE, 2, REINFORCED ANCHOR
BASE

0115 802-76025 4.950 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND, 2.03 mm THICKNESS

0116 802-76035 6.000 m2
SIGN, SHEET, ENCAPSULATED LENS WITH
LEGEND 2.54 mm THICKNESS

0117 802-76045 0.500 m2
SIGN, SHEET ENCAPSULATED LENS WITH
LEGEND, 3.18 mm THICKNESS

0118 802-99045 4.000 EACH
SIGN REMOUNTING

0119 805-01842 5.000 EACH
HANDHOLE, SIGNAL

0120 805-01879 2.000 EACH
SIGNAL SERVICE, INSTALL

0121 805-01893 LUMP
MAINTAINING TRAFFIC SIGNAL

0122 805-02087 LUMP
TRANSPORTATION OF SALVAGEABLE SIGNAL
EQUIPMENT

0123 805-02152 8.000 EACH
PEDESTRIAN SIGNAL HEAD WITH
INTERNATIONAL SYMBOLS, 450mm

0124 805-02503 1282.000 m
CABLE, ROADWAY LOOP, 1C 14GA.

0125 805-03978 1.000 EACH

EMERGENCY VEHICLE LIGHT DETECTOR,
SINGLE CHANNEL, ONE DIRECTION

0126 805-03980 4.000 EACH
EMERGENCY VEHICLE CONFIRMATION LIGHT Kl

0127 805-03983 2.000 EACH
PHASE SELECTORS

0128 805-03985 241.000 m
DETECTOR CABLE 3C 20GA.

0129 805-05870 4.000 EACH

SIGNAL SUPPORT FOUNDATION

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

1 ) 35-1609544
CHUTT-LOOKABILL CO

UNIT PR

41.

241.

303.

380.

84.

938.

675.

5844.

1268.

646.

880.

286.

3896.

1892.

ICE

30000

95000

88000

01000

39000

02000

14000

50000

87000

11000

-30000

64000

64000

73000

.04000

57000

IC 2 ) 35-1151771 1C

| CALUMET ASPHALT PAVING CO. [H
| |
AMOUNT| UNIT PRICE AMOUNT]
826.00] 21.00000 420.00]
| |
| |
1197.65] 185.00000 915.75]
| |
| |
1823.28]| 195.00000 1170.00]
| |
| |
190.01] 205.00000 102.50]
| |
| |
337.56] 150.00000 600.00]
| |
4690.10] 750.00000 3750.00]
| |
1350.28] 650.00000 1300.00]
| |
5844 .50 1000.00000 1000.00]
| |
1268.87] 250.00000 250.00]
| |
| |
5168.88]| 650.00000 5200.00]
| |
| |
1666.60] 0.50000 641.00]
| |
880.64] 915.00000 915.00]
| |
I |
114656 300.00000 1200.00]
| |
7793.46] 4500.00000 9000.00]|
| |
973.64] 3.50000 843.50]
| |
7570.28] 1800.00000 7200.00]
I |

3 ) 35-0999231
UNT PAVING COMPANY

UNIT PRICE

257.

323.

404.

89.

997.

717.

6214.

1349.

687.

936.

304.

4143.

2012.

91000

27000

12000

07000

73000

40000

88000

48000

20000

01000

-38000

39000

79000

41000

.29000

38000

INC

AMOUN

358.

4987.

1435.

6214.

1349.

5496.

1769.

936.

1219.

8286.

1033.

8049.

T

_____________________________ B U,
43.

.49

.72

.04

92

00

76

48

20

08

16

39

16

82

89

52



CALL ORDER : 220
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29163-A

: GREENFIELD DISTRICT

ROUTE :
COUNTIES : MARION

DATE :
PAGE :

08707707
220 -9

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0130 805-05871 3.000 EACH
EMERGENCY VEHICLE LIGHT DETECTOR ,
SINGLE CHANNEL, TWO DIRECTIONS

0131 805-06592 507.000 m
CONDUIT, STEEL, GALVANIZED, 50mm

0132 805-06834 1.000 EACH
CONTROLLER AND CABINET, MENU DRIVEN, 8
PHASE, TS2, TYPE 1

0133 805-78205 14.000 EACH
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED
AMBER, GREEN

0134 805-78230 4.000 EACH
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED
AMBER, GREEN, AMBER ARROW, GREEN ARROW

0135 805-78415 4.000 EACH
SPAN, CATENARY, AND TETHER

0136 805-78420 4.000 EACH
DISCONNECT HANGER

0137 805-78465 70.000 m
SIGNAL CABLE, 2C 8CGA.

0138 805-78480 241.000 m
SIGNAL CABLE, 3C 14GA.

0139 805-78485 283.000 m
SIGNAL CABLE, 5C 14GA.

0140 805-78490 253.000 m
SIGNAL CABLE, 7C 14GA.

0141 805-78500 177.000 m
SIGNAL CABLE, 11C 14GA.

0142 805-78510 1944.000 m
SIGNAL CABLE, 2C 16GA., SHIELDED

0143 805-78785 5.000 EACH
SIGNAL DETECTOR HOUSING

0144 805-78785 7.000 EACH
SIGNAL DETECTOR HOUSING , ADJUST TO
GRADE

0145 805-78795 484.000 m
SAW CUT FOR ROADWAY LOOP AND SEALER

0146 805-81032 4.000 EACH
SIGNAL STRAIN POLE, STEEL, 9.2m

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I

( 1 ) 35-1609544
SCHUTT-LOOKABILL CO

UNIT PR

1070.

33.

14728.

809.

1301.

1575.

235.

6.

836.

235.

23.

3465.

ICE

72000

09000

49000

86000

49000

49000

27000

13000

.28000

.00000

.65000

.78000

.87000

40000

35000

41000

42000

IC 2 ) 35-1151771 1C

| CALUMET ASPHALT PAVING CO. [H
| |
AMOUNT| UNIT PRICE AMOUNT]
3212.16] 1100.00000 3300.00]
| |
| |
16776.63] 35.00000 17745.00]
| |
14728.49]  13500.00000 13500.00]
I |
| |
11338.04]| 800.00000 11200.00]
| |
| |
5205.96| 1150.00000 4600.00]
| |
| |
6301.96] 1200.00000 4800.00]
| |
941.08] 275.00000 1100.00]
| |
429.10] 6.00000 420.00]
| |
790.48] 3.00000 723.00]
| |
1132.00] 3.50000 990.50]
| |
1176.45] 4.00000 1012.00]
| |
1023.06] 5.00000 885.00]
| |
5579.28] 3.50000 6804.00]
| |
4182.00] 650.00000 3250.00]
| |
1647.45] 250.00000 1750.00]
| |
| |
11330.44] 23.00000 11132.00]
| |
13861.68] 3950.00000 15800.00]
I |

3 ) 35-0999231
UNT PAVING COMPANY

UNIT PRICE
_____________________________ B U,

1138.

35.

15660.

861.

1383.

1675.

250.

889.

250.

24.

3684.

50000

19000

87000

13000

88000

23000

16000

.52000

-49000

-25000

-95000

-14000

.05000

34000

25000

90000

80000

INC

AMOUN

3415.

17841.

15660.

12055.

5535.

6700.

1000.

456.

841.

1202.

1252.

1086.

5929.

4446

1751.

12051.

14739.

T

50

33

87

82

52

92

64

40

09

75

35

78

20

70

75

60

20



CALL ORDER : 220
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29163-A
: GREENFIELD DISTRICT

- MARION

DATE :
PAGE :

08707707
220 -10

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0147 805-90734 1.000 EACH
TRAFFIC RESPONSIVE SYSTEM MASTER

0148 805-92504 5.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0149 805-96121 8.000 EACH
PEDESTRIAN PUSH BUTTON AND SIGN

0150 807-98690 6.000 EACH
HANDHOLE ADJUSTED TO GRADE

0151 808-03178 20.000 EACH
PAVEMENT MESSAGE MARKINGS, PREFORMED
PLASTIC, LANE ARROWS

0152 808-03179 14.000 EACH
PAVEMENT MESSAGE MARKINGS, PREFORMED
PLASTIC, WORD (ONLY)

0153 808-06716 850.000 m
LINE, REMOVE
0154 808-75051 654.000 m

LINE, PREFORMED PLASTIC, SOLID, WHITE,
100 mm

0155 808-75054 2115.000 m
LINE, PREFORMED PLASTIC, SOLID, YELLOW,
100 mm

0156 808-75059 907.000 m
LINE, PREFORMED PLASTIC, BROKEN, WHITE,
100 mm

0157 808-75067 116.000 m
TRANSVERSE MARKINGS, PREFORMED PLASTIC,
STOP LINE, 600 mm

0158 808-75069 432.000 m
TRANSVERSE MARKINGS, PREFORMED PLASTIC,
CROSSWALK LINE, 150 mm

0159 808-75998 7.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0160 306-08041 18666.000 m2
MILLING, PCCP

SECTION TOTALS

CONTRACT TOTALS

wnmA

81.

113.

14.

1 ) 35-1609544
CHUTT-LOOKABILL CO

.62000
.61000
.36000

-90000

00000

40000

-35000

.48000

.48000

-48000

96000

.73000

.76000

.52000

|
AMOUNT]

1620.
1587.

1147.

1621.
5245.
2249.
1735.
1611.

922.
28372.
3,102,162.

3,102,162.

75.

105.

13.

) 35-1151771
| CALUMET ASPHALT PAVING CO.

UNIT PRICE

.00000
.00000
.00000

.00000

00000

00000

-25000

.30000

-30000

-30000

85000

.45000

-00000

.86000

AMOUNT

1470.

1062.

1504.

4864 .

2086.

1606.

1490.

854.
16052.
3,332,504.

3,332,504.

— o —————————————— —————— —————— — —————— — — — - —— — —

86.

120.

15.

3 ) 35-0999231
UNT PAVING COMPANY

UNIT PRICE
 6312.44000  6312.44
.77000
.63000

-84000

13000

58000

-44000

.64000

.64000

.64000

90000

-96000

-40000

.15000

INC

AMOUNT

1688.

1224.

1726.

5583.

2394.

1844.

1710.

1213.
21465.
3,398,139.

3,398,139.

.04

.60

12

00

56

60

48

40

72




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 220 -11
TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-1139301 IC 6 ) 35-1364963
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001 BRIDGE DECK OVERLAY AND REHABILITATION
| | |
0001 105-06845 LUMP |  28950.00000 28950.00]  36500.00000 36500.00]  24000.00000 24000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 2900.00000 23200.00] 2850.00000 22800.00] 1500.00000 12000.00
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA | | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 151390.00000 151390.00| 172250.00000 172250.00] 169750.00000 169750.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  52495.24000 52495_.24]  15000.00000 15000.00]  50750.00000 50750.00
CLEARING RIGHT OF WAY I I |
0008 202-02240 4527.000 m2 | 8.00000 36216.00] 11.50000 52060.50] 12.50000 56587.50
PAVEMENT REMOVAL | | |
0009 202-02241 148.000 m I 15.00000 2220.00] 15.00000 2220.00] 15.50000 2294.00
GUARDRAIL, REMOVE | | |
0010 202-02273 557.600 m2 | 37.00000 20631.20] 38.00000 21188.80] 2400000 13382.40
CENTER CURB, CONCRETE, REMOVE | | |
0011 202-02274 2710.000 m I 8.50000 23035.00] 30.00000 81300.00] 10.00000 27100.00
CURB, CONCRETE, INTEGRAL, REMOVE I I |
0012 202-03323 3.000 EACH | 930.00000 2790.00] 856.67000 2570.01] 900.00000 2700.00
HANDHOLE, SIGNAL, REMOVE AND RESET | | |
0013 202-04089 15.000 EACH | 5700000 855.00] 50.64000 759.60] 55_00000 825.00
SIGN, SHEET, REMOVE I I |
0014 202-51133 51.000 m | 18.00000 918.00] 54 _57000 2783.07| 10.00000 510.00
RAILING, REMOVE | I |
0015 202-51328 LUMP |  10000.00000 10000.00]  43363.14000 43363.14]  85000.00000 85000.00
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0016 202-52710 3064.000 m2 | 7.50000 22980.00] 9.00000 27576.00] 7.50000 22980.00
SIDEWALK, CONCRETE, REMOVE I I |
0017 202-78515 LUMP | 4500.00000 4500.00] 3970.28000 3970.28] 4350.00000 4350.00
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0018 202-91385 16.000 EACH | 500.00000 8000.00]| 390.00000 6240.00]| 250.00000 4000.00
I I |

INLET, REMOVE



CALL ORDER : 220
LETTING DATE :

SET-ASIDE :

01/24/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT
DISTRICT

ID : R -29163-A
: GREENFIELD DISTRICT

ROUTE :
COUNTIES :

MARITON

DATE :
PAGE :

08707707
220 -12

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0019 202-96133 265.000
PIPE, REMOVE

0020 203-02000 735.000
EXCAVATION, COMMON

0021 205-06931 14.000

m

m3

Mg

TEMPORARY CHECK DAM, REVETMENT RIPRAP
EACH

0022 205-06933 1.000
TEMPORARY DITCH INLET PROTECTION
0023 205-06937 1256.000
TEMPORARY SILT FENCE

0024 207-08263 4754.000
SUBGRADE TREATMENT, TYPE IA

0025 211-07454 556.000
STRUCTURE BACKFILL

0026 213-08058 5.000
FLOWABLE BACKFILL

0027 301-07448 39.000

COMPACTED AGGREGATE, NO. 53, BASE

0028 302-07455 75.000
DENSE GRADED SUBBASE

0029 304-07789 71.000
WIDENING WITH HMA, TYPE D

0030 306-08036 275.000
MILLING, ASPHALT, 50 mm

0031 306-08039 1546.000
MILLING, ASPHALT REMOVAL

0032 306-08043 220.000
MILLING, TRANSITION

0033 401-07335 2222.000
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm

0034 401-07404 3922.000
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.

0035 401-07409 2142.000
QC/QA-HMA, 4, 64, BASE, 25.0 mm

0036 401-07429 836.000
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0

mm
0037 402-07453
HMA FOR TEMPORARY PAVEMENT

315.000

m
m2
m3
m3
Mg
m3
Mg
m2
m2
m2
Mg
Mg
0

Mg
Mg

Mg

M

IC 4 ) 35-1917625 IC 5
IMILESTONE CONTRACTORS, L.P. |E & B PAVING 1
I UNIT PRICE AMOUNT: UNIT PRICE
. 92.00000 24330.00] 56..00000
I 112.00000 82320 oo= 140.00000
I 110.00000 1540.00I 65.00000
I 140.00000 140.00I 135.00000
I 5.00000 6280.00I 4.47000
I 9.00000 42786.00I 10.66000
I 17.00000 9452.00I 50.00000
I 85.00000 425.00I 150.00000
I 40.00000 lSG0.00I 55.00000
I 70.00000 5250.00I 91.00000
I 110.00000 7810.00I 135.00000
I 12.00000 3300.00’ 7.00000
I 7.75000 11981.50I 11.00000
I 19.00000 4180.00’ 22.00000
I 87.00000 193314.00I 76.00000
I 70.00000 274540.00I 5200000
I 62.00000 132804.00I 52.00000
I 77.00000 64372.00I 55_00000
| |

i 100.00000 31500.00! 65.00000

) 35-1139301

NC

AMOUNT

102900.

910.

135.

5614.

50677.

27800.

750.

2145.

6825.

9585.

1925.

17006.

4840.

168872.

203944.

111384.

45980.

20475.

00
00
00
00
32
64
00
00
00
00
00
00
00
00
00
00
00
00
00

+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

( 6 ) 35-1364963
E

RBER & MILLIGAN CONSTR. CO.

UNIT PRICE

125.

32.

150.

25.

50.

100.

95.

76.

67.

84.

78.

00000

.50000

.75000

00000

00000

00000

00000

00000

.75000

.50000

-50000

00000

00000

50000

00000

00000

AMOUN

125.

5652.

41597.

17792.

750.

975.

3750.

7100.

756.

8503.

1650.

211090.

298072.

144585.

70224.

24570.

T

00

00

50

00

00

00

00

00

25

00

00

00

00

00

00

00



CALL ORDER : 220

LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29163-A

: GREENFIELD DISTRICT

ROUTE :

COUNTIES : MARION

DATE :
PAGE :

08707707
220 -13

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0038 406-05520 18.000 Mg
ASPHALT FOR TACK COAT

0039 506-06333 5975.000 m2
PCCP PATCHING, FULL DEPTH

0040 601-01522 3.000 EACH
GUARDRAIL TRANSITION TYPE TGB

0041 601-05999 1.000 EACH
CURVED TERMINAL END

0042 601-94689 1.000 EACH
GUARDRAIL END TREATMENT, OS

0043 601-99105 72.390 m
GUARDRAIL, W BEAM, 1.905 m SPACING

0044 601-99132 1.000 EACH
GUARDRAIL TRANSITION, VH, 1.905 m
SPACING

0045 604-07896 108.000 m2
CURB RAMP, CONCRETE, B

0046 604-07901 20.000 m2
CURB RAMP, CONCRETE, G

0047 604-07902 21.000 m2
CURB RAMP, CONCRETE, H

0048 604-91531 3264.000 m2
SIDEWALK, CONCRETE, 100 mm

0049 605-06105 1818.000 m
CURB, INTEGRAL, CONCRETE, MODIFIED

0050 605-06120 352.000 m
CURB, CONCRETE

0051 605-06125 637.000 m
CURB, CONCRETE, MODIFIED

0052 605-06250 8.000 m2
CENTER CURB, C, CONCRETE

0053 605-06255 872.000 m2
CENTER CURB, D, CONCRETE

0054 609-06259 500.000 m2
REINFORCED CONCRETE BRIDGE APPROACH,
300 mm

0055 610-07788 165.000 Mg
HMA FOR APPROACHES, TYPE D

0056 610-08446 110.000 m2

PCCP FOR APPROACHES, 150 mm

( 4 ) 35-1917625
M

ILESTONE CONTRACTORS, L.P.

102.

187.

257.
40.
56.
71.
56.

240.
92.

97.

100.

|
|
|
I
+
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
| 261.
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
I
|
|
|
| 50.
|

.00000

.00000

.00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

00000

00000

00000

00000

AMOUNT

537750.

5550.

51.

2960.

4488.

102.

20196.

5220.

5397.

130560.

102717.

24992.

35672.

1920.

80224.

48500.

16500.

5500.

o
o
—— ———— ——————————— —————— ——— ———————— ————— — - —— ——

5
& B

UNIT PRICE

2900.

61.

100.

120.

325.

245.

35.

32.

33.

39.

350.

75.

90.

140.

55.

.00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

) 35-1139301
PAVING 1

NC

AMOUNT

567625.

5400.

50.

2900.

4415.

100.

12960.

6500.

5145.

114240.

58176.

11616.

24843.

2800.

65400.

45000.

23100.

6050.

00
00
00
00
00
79
00
00
00
00
00
00
00
00
00
00
00
00
00

+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

( 6 ) 35-1364963
E

RBER & MILLIGAN CONSTR. CO.

UNIT PRICE

105.

2450.

60.

2850.

65.

80.

137.

157.

137.

35.

48.

67.

69.

140.

102.

90.

110.

62.

00000

00000

00000

00000

50000

50000

50000

00000

50000

50000

50000

00000

50000

00000

00000

50000

AMOUN

627375.

7350.

60.

2850.

4705.

80.

14850.

3150.

2887.

114240.

88173.

23760.

44271.

1120.

89380.

45000.

18150.

6875.

T

00

00

35

00

00

00

50

00

00

00

50

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 220 -14
TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-1139301 IC 6 ) 35-1364963
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0057 616-02320 1476.000 m2 | 5.00000 7380.00] 4.63000 6833.88] 3.00000 4428.00
GEOTEXTILES | | |
0058 616-05688 1396.000 Mg | 50.00000 69800.00] 102.00000 142392.00] 4500000 62820.00
RIPRAP, CLASS 1 I | |
0059 616-06405 214.000 Mg | 4200000 8988.00]| 52.00000 11128.00] 30.00000 6420.00
RIPRAP, REVETMENT | | |
0060 621-06567 112.000 kL | 5.00000 560.00]| 5.00000 560.00] 5.00000 560.00
WATER I | |
0061 621-06570 692.000 m3 | 39.00000 26988.00] 50.00000 34600.00] 25.00000 17300.00
TOP SOIL I I |
0062 621-06575 6170.000 m2 | 4.00000 24680.00] 3.24000 19990.80] 3.95000 24371.50
SODDING, NURSERY I | |
0063 702-51863 1148.000 EACH | 5.00000 5740.00] 7.57000 8690.36| 7.00000 8036.00
FIELD DRILLED HOLE IN CONCRETE I I |
0064 703-51032 14374.000 kg | 2.20000 31622.80] 2.25000 32341.50] 2.10000 30185.40
REINFORCING STEEL, EPOXY COATED | | |
0065 704-51002 15.300 m3 | 1160.00000 17748.00] 943.53000 14436.01] 500.00000 7650.00
CONCRETE, C, SUPERSTRUCTURE I I |
0066 706-06349 51.000 m I 700.00000 35700.00] 471.54000 24048 _54] 700.00000 35700.00
RAILING, TX I | |
0067 706-06372 3.000 EACH | 4300.00000 12900.00] 3115.92000 9347.76| 4300.00000 12900.00
CONCRETE BRIDGE RAILING TRANSITION, TTX | | |
0068 706-06372 1.000 EACH | 5700.00000 5700.00] 8234.81000 8234.81| 5700.00000 5700.00
CONCRETE BRIDGE RAILING TRANSITION, TTX | I |
MODIFIED I I |
0069 709-51821 LUMP | 2900.00000 2900.00] 2856.00000 2856.00]| 3000.00000 3000.00
SURFACE SEAL | | |
0070 710-51870 10.000 m2 | 260.00000 2600.00] 535.00000 5350.00] 500.00000 5000.00
REPOINTING MASONRY IN STRUCTURES I I |
0071 715-05024 58.000 m | 192.00000 11136.00] 210.00000 12180.00] 300.00000 17400.00
PIPE, TYPE 2, CIRCULAR, 900 mm | I |
0072 715-05048 443.000 m I 21.40000 9480.20] 21.00000 9303.00] 17.50000 7752.50
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0073 715-05053 12.000 m I 76.00000 912.00] 75.00000 900.00] 40.00000 480.00
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0074 715-05149 44.000 m I 140.00000 6160.00] 255.00000 11220.00] 100.00000 4400.00
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0075 715-05151 97.000 m I 149.00000 14453.00] 200.00000 19400.00] 110.00000 10670.00
I I |

PIPE, TYPE 2, CIRCULAR, 375 mm



CALL ORDER : 220
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS
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R -29163-A
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DATE :
PAGE :

08707707
220 -15

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0076 715-05152 7.000 m
PIPE, TYPE 2, CIRCULAR, 450 mm

0077 715-05154 64.000 m
PIPE, TYPE 2, CIRCULAR, 600 mm

0078 715-05203 1635.000 m
PIPE, TYPE 4, CIRCULAR, 100 mm

0079 715-05756 4.000 m
PIPE EXTENSION, CIRCULAR, 300 mm

0080 715-46000 4.000 EACH
PIPE END SECTION, 300 mm

0081 715-46005 2.000 EACH
PIPE END SECTION, 375 mm

0082 715-46010 1.000 EACH
PIPE END SECTION, 450 mm

0083 715-46040 1.000 EACH
PIPE END SECTION, 900 mm

0084 718-06529 1.000 EACH
OUTLET PROTECTOR, 2

0085 718-52610 296.000 m3
AGGREGATE FOR UNDERDRAINS

0086 718-99153 5286.000 m2
GEOTEXTILES FOR UNDERDRAIN

0087 720-03194 1.000 EACH
MANHOLE , D15

0088 720-44000 41.000 EACH
CASTING, ADJUST TO GRADE

0089 720-44296 3.000 EACH
CAP INLET

0090 720-45045 6.000 EACH
INLET, J10

0091 720-45055 2.000 EACH
INLET, M10

0092 720-94208 2.000 EACH
MANHOLE, C10

0093 722-51401 5.000 m2
BRIDGE DECK PATCHING, FULL DEPTH

0094 722-51842 584.000 m2
BRIDGE DECK OVERLAY

0095 722-51846 4.500 m3

BRIDGE DECK OVERLAY, ADDITIONAL
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( 4 ) 35-1917625
MILESTONE CONTRACTORS, L.P.
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( 6 ) 35-1364963
E

RBER & MILLIGAN CONSTR. CO.

UNIT PRICE
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LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION QUANTITY

0096 722-51852 58.000 m2
BRIDGE DECK PATCHING, PARTIAL DEPTH

0097 722-60824 570.000 m2
SURFACE MILLING
0098 725-08291 42.000 m

PIPE LINER, CURED-IN-PLACE, 600 mm

0099 725-08293 61.000 m
PIPE LINER, CURED-IN-PLACE, 900 mm

0100 725-08298 269.000 m
PIPE LINER, CURED-IN-PLACE, 375 mm

0101 725-08481 423.000 m
PIPE LINER, CURED-IN-PLACE, 300 mm

0102 728-98377 LUMP
MASONRY COATING

0103 801-04308 15.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0104 801-06203 2301.000 m

TEMPORARY PAVEMENT MARKING, 100 mm

0105 801-06207 4646.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
100 mm

0106 801-06211 22.000 EACH
TEMPORARY PAVEMENT MESSAGE MARKING,
REMOVABLE, LANE INDICATION ARROW

0107 801-06577 25.000 m
TEMPORARY PAVEMENT MARKING, REMOVABLE,
600 mm

0108 801-06640 20.000 EACH
CONSTRUCTION SIGN, A

0109 801-06645 9.000 EACH
CONSTRUCTION SIGN, B

0110 801-06710 420.000 DAY
FLASHING ARROW SIGN

0111 801-06775 LUMP
MAINTAINING TRAFFIC

0112 801-07118 111.600 m
BARRICADE, 111-A

0113 802-05701 47.200 m
SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE
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MILESTONE CONTRACTORS, L.P.
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( 6 ) 35-1364963
E

RBER & MILLIGAN CONSTR. CO.

UNIT PRICE
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 220 -17
TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
l 4 ) 35-1917625 l 5 ) 35-1139301 IC 6 ) 35-1364963
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0114 802-05702 20.000 m | 4200000 840.00] 38.24000 764.80] 43.00000 860.00
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0115 802-76025 4.950 m2 | 250.00000 1237.50] 224.03000 1108.95] 250.00000 1237.50
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS | | |
0116 802-76035 6.000 m2 | 303.00000 1818.00] 281.37000 1688.22| 300.00000 1800.00
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I I |
0117 802-76045 0.500 m2 | 375.00000 187.50] 351.86000 175.93] 370.00000 185.00
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I | |
0118 802-99045 4.000 EACH | 85.00000 340.00] 78.14000 312.56] 85.00000 340.00
SIGN REMOUNTING I I |
0119 805-01842 5.000 EACH | 940.00000 4700.00] 868.54000 4342.70] 910.00000 4550.00
HANDHOLE, SIGNAL I | |
0120 805-01879 2.000 EACH | 680.00000 1360.00] 625.13000 1250.26] 650.00000 1300.00
SIGNAL SERVICE, INSTALL I I |
0121 805-01893 LUMP | 6000.00000 6000.00] 5411.57000 5411.57| 6250.00000 6250.00
MAINTAINING TRAFFIC SIGNAL I | |
0122 805-02087 LUMP | 1320.00000 1320.00] 1174 .88000 1174.88| 1350.00000 1350.00
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT | | |
0123 805-02152 8.000 EACH | 620.00000 4960.00] 598.25000 4786.00] 625.00000 5000.00
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 450mm | | |
0124 805-02503 1282.000 m | 1.29000 1653.78] 1.20000 1538.40] 1.35000 1730.70
CABLE, ROADWAY LOOP, 1C 14GA. I | |
0125 805-03978 1.000 EACH | 850.00000 850.00] 815.41000 815.41] 850.00000 850.00
EMERGENCY VEHICLE LIGHT DETECTOR, | | |
SINGLE CHANNEL, ONE DIRECTION | I |
0126 805-03980 4.000 EACH | 280.00000 1120.00] 265.41000 1061.64] 300.00000 1200.00
EMERGENCY VEHICLE CONFIRMATION LIGHT KI | I |
0127 805-03983 2.000 EACH | 3690.00000 7380.00] 3608.08000 7216.16] 3750.00000 7500.00
PHASE SELECTORS I I |
0128 805-03985 241.000 m I 4.00000 964.00] 3.74000 901.34] 4.00000 964.00
DETECTOR CABLE 3C 20GA. I I |
0129 805-05870 4.000 EACH | 1900.00000 7600.00] 1752.38000 7009.52| 1900.00000 7600.00
I I |

SIGNAL SUPPORT FOUNDATION



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 220 -18
TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 l 5 ) 35-1139301 IC 6 ) 35-1364963
IMILESTONE CONTRACTORS, L.P. |E & B PAVING INC |ERBER & MILLIGAN CONSTR. CO.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0130 805-05871 3.000 EACH | 1020.00000 3060.00] 991.41000 2974.23] 1050.00000 3150.00
EMERGENCY VEHICLE LIGHT DETECTOR , | | |
SINGLE CHANNEL, TWO DIRECTIONS | | |
0131 805-06592 507.000 m I 33.00000 16731.00] 30.64000 15534.48] 35.00000 17745.00
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0132 805-06834 1.000 EACH |  14050.00000 14050.00]  13637.49000 13637.49]  14500.00000 14500.00
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I | |
0133 805-78205 14.000 EACH | 780.00000 10920.00] 749.87000 10498.18] 790.00000 11060.00
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0134 805-78230 4.000 EACH | 1250.00000 5000.00] 1205.08000 4820.32] 1250.00000 5000.00
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0135 805-78415 4.000 EACH | 1540 .00000 6160.00] 145879000 5835.16| 153750000 6150.00
SPAN, CATENARY, AND TETHER I | |
0136 805-78420 4.000 EACH | 230.00000 920.00] 217.84000 871.36] 250.00000 1000.00
DISCONNECT HANGER I I |
0137 805-78465 70.000 m I 6.00000 420.00] 5.68000 397.60] 6.15000 430.50
SIGNAL CABLE, 2C 8GA. I | |
0138 805-78480 241.000 m | 3.25000 783.25] 3.04000 732.64] 3.35000 807.35
SIGNAL CABLE, 3C 14GA. | | |
0139 805-78485 283.000 m | 4.00000 1132.00] 3.70000 1047.10] 4.10000 1160.30
SIGNAL CABLE, 5C 14GA. I | |
0140 805-78490 253.000 m I 4.60000 1163.80] 4.31000 1090.43] 4.75000 1201.75
SIGNAL CABLE, 7C 14GA. | | |
0141 805-78500 177.000 m | 6.00000 1062.00] 5.35000 946.95] 5.75000 1017.75
SIGNAL CABLE, 11C 14GA. I I |
0142 805-78510 1944.000 m I 3.00000 5832.00] 2.66000 5171.04] 3.00000 5832.00
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0143 805-78785 5.000 EACH | 850.00000 4250.00] 774.44000 3872.20] 850.00000 4250.00
SIGNAL DETECTOR HOUSING I I |
0144 805-78785 7.000 EACH | 240.00000 1680.00] 217.92000 1525_44] 250.00000 1750.00
SIGNAL DETECTOR HOUSING , ADJUST TO I I |
GRADE I I |
0145 805-78795 484.000 m I 24.00000 11616.00] 21.68000 10493.12] 2400000 11616.00
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0146 805-81032 4.000 EACH | 3300.00000 13200.00] 3208.72000 12834.88| 3350.00000 13400.00
I I |

SIGNAL STRAIN POLE, STEEL, 9.2m



CALL ORDER : 220
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LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0147 805-90734 1.000 EACH
TRAFFIC RESPONSIVE SYSTEM MASTER

0148 805-92504 5.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0149 805-96121 8.000 EACH
PEDESTRIAN PUSH BUTTON AND SIGN

0150 807-98690 6.000 EACH
HANDHOLE ADJUSTED TO GRADE
0151 808-03178 20.000 EACH

PAVEMENT MESSAGE MARKINGS, PREFORMED
PLASTIC, LANE ARROWS

0152 808-03179 14.000 EACH
PAVEMENT MESSAGE MARKINGS, PREFORMED
PLASTIC, WORD (ONLY)

0153 808-06716 850.000 m
LINE, REMOVE
0154 808-75051 654.000 m

LINE, PREFORMED PLASTIC, SOLID, WHITE,
100 mm

0155 808-75054 2115.000 m
LINE, PREFORMED PLASTIC, SOLID, YELLOW,
100 mm

0156 808-75059 907.000 m
LINE, PREFORMED PLASTIC, BROKEN, WHITE,
100 mm

0157 808-75067 116.000 m
TRANSVERSE MARKINGS, PREFORMED PLASTIC,
STOP LINE, 600 mm

0158 808-75069 432.000 m
TRANSVERSE MARKINGS, PREFORMED PLASTIC,
CROSSWALK LINE, 150 mm

0159 808-75998 7.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0160 306-08041 18666.000 m2
MILLING, PCCP

SECTION TOTALS

CONTRACT TOTALS

( 4 ) 35-1917625
MILESTONE CONTRACTORS, L.P.

.00000

76.

107.

14.

.00000

.00000

.00000

00000

00000

-30000

.40000

-40000

-40000

00000

.50000

-00000

.40000

1520.

1498.

1105.

1569.

5076.

2176.

1624.

1512.

875.
26132.
3,409,200.

3,409,200.

-23000

-33000

-28000

.00000

-00000

-25000

.30000

-30000

-30000

.85000

.45000

-00000

.65000

) 35-1139301
PAVING 1

NC

4
3,445

3,445

.87000

1500.

1470.

1062.

1504.

4864 .

2086.

1606.

1490.

854.
9464 .
,000.

,000.

m~A

160.

100.

150.

6 ) 35-1364963
RBER & MILLIGAN CONSTR. CO.

.00000

.00000

00000

00000

00000

-50000

.50000

-50000

-50000

.50000

.00000

-00000

-95000

AMOUNT

2000.

2100.

1275.

1635.

5287.

2267.

1798.

1728.

1050.
17732.
3,446,377.

3,446,377.

.00000

.00

00

00

00

00
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50

00

00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 220 -20
TABULATION OF BIDS

ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 7 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ +

SECTION 0001 BRIDGE DECK OVERLAY AND REHABILITATION

| | |

0001 105-06845 LUMP |  30000.00000 30000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 8.000 MOS | 2500.00000 20000.00] |
FIELD OFFICE, B | | |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 135000.00000 135000.00]| |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  41448.06000 41448_06] |
CLEARING RIGHT OF WAY I I |
0008 202-02240 4527.000 m2 | 22.00000 99594 .00 |
PAVEMENT REMOVAL I | |
0009 202-02241 148.000 m I 1400000 2072.00] |
GUARDRAIL, REMOVE | | |
0010 202-02273 557.600 m2 | 40.00000 22304.00] |
CENTER CURB, CONCRETE, REMOVE | | |
0011 202-02274 2710.000 m I 20.00000 54200.00] |
CURB, CONCRETE, INTEGRAL, REMOVE I I |
0012 202-03323 3.000 EACH | 870.00000 2610.00] |
HANDHOLE, SIGNAL, REMOVE AND RESET | | |
0013 202-04089 15.000 EACH | 52_00000 780.00] |
SIGN, SHEET, REMOVE I I |
0014 202-51133 51.000 m | 63.00000 3213.00] |
RAILING, REMOVE | I |
0015 202-51328 LUMP |  44000.00000 44000.00] |
PRESENT STRUCTURE, REMOVE PORTIONS I I |
0016 202-52710 3064.000 m2 | 12.00000 36768.00] |
SIDEWALK, CONCRETE, REMOVE I I |
0017 202-78515 LUMP | 4000.00000 4000.00] |
TRAFFIC SIGNAL EQUIPMENT, REMOVE I I |
0018 202-91385 16.000 EACH | 1000.00000 16000.00] |
I I |

INLET, REMOVE
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IRIETH RILEY CONSTRUCTION | |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 202-96133 265.000 m | 68.00000 18020.00] |
PIPE, REMOVE | | |
0020 203-02000 735.000 m3 | 100.00000 73500.00] |
EXCAVATION, COMMON I | |
0021 205-06931 14.000 Mg | 70.00000 980.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0022 205-06933 1.000 EACH | 140.00000 140.00] |
TEMPORARY DITCH INLET PROTECTION I | |
0023 205-06937 1256.000 m I 4.60000 5777.60] |
TEMPORARY SILT FENCE I I |
0024 207-08263 4754.000 m2 | 22.00000 104588.00| |
SUBGRADE TREATMENT, TYPE IA I | |
0025 211-07454 556.000 m3 | 26.00000 14456.00] |
STRUCTURE BACKFILL I I |
0026 213-08058 5.000 m3 | 150.00000 750.00] |
FLOWABLE BACKFILL I | |
0027 301-07448 39.000 Mg | 30.00000 1170.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0028 302-07455 75.000 m3 | 91.00000 6825_00] |
DENSE GRADED SUBBASE I | |
0029 304-07789 71.000 Mg | 64.00000 4544 .00 |
WIDENING WITH HMA, TYPE D | | |
0030 306-08036 275.000 m2 | 11.00000 3025.00] |
MILLING, ASPHALT, 50 mm I | |
0031 306-08039 1546.000 m2 | 7.50000 11595.00] |
MILLING, ASPHALT REMOVAL | | |
0032 306-08043 220.000 m2 | 15.00000 3300.00] |
MILLING, TRANSITION I I |
0033 401-07335 2222.000 Mg | 83.00000 18442600 |
QC/QA-HMA, 4, 76, SURFACE, 9.5 mm | | |
0034 401-07404 3922.000 Mg | 65.00000 254930.00| |
QC/QA-HMA, 4, 76, INTERMEDIATE, 19.0 M | | |
0035 401-07409 2142.000 Mg | 64.00000 137088.00]| |
QC/QA-HMA, 4, 64, BASE, 25.0 mm I I |
0036 401-07429 836.000 Mg | 75.00000 62700.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G19.0 | | |
mm | | |
0037 402-07453 315.000 Mg | 100.00000 31500.00] |
I I |

HMA FOR TEMPORARY PAVEMENT
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CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
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l 7 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ + S
0038 406-05520 18.000 Mg | 350.00000 6300.00] |
ASPHALT FOR TACK COAT | | |
0039 506-06333 5975.000 m2 | 110.00000 657250.00| |
PCCP PATCHING, FULL DEPTH I I |
0040 601-01522 3.000 EACH | 2300.00000 6900.00] |
GUARDRAIL TRANSITION TYPE TGB | | |
0041 601-05999 1.000 EACH | 55.00000 55.00] |
CURVED TERMINAL END I | |
0042 601-94689 1.000 EACH | 2700.00000 2700.00] |
GUARDRAIL END TREATMENT, 0S I I |
0043 601-99105 72.390 m I 61.00000 441579 |
GUARDRAIL, W BEAM, 1.905 m SPACING I | |
0044 601-99132 1.000 EACH | 75.00000 75.00] |
GUARDRAIL TRANSITION, VH, 1.905 m I I |
SPACING I I |
0045 604-07896 108.000 m2 | 120.00000 12960.00] |
CURB RAMP, CONCRETE, B I I |
0046 604-07901 20.000 m2 | 120.00000 2400.00] |
CURB RAMP, CONCRETE, G I | |
0047 604-07902 21.000 m2 | 120.00000 2520.00] |
CURB RAMP, CONCRETE, H | | |
0048 604-91531 3264.000 m2 | 4600000 150144.00]| |
SIDEWALK, CONCRETE, 100 mm | | |
0049 605-06105 1818.000 m I 34.00000 61812.00] |
CURB, INTEGRAL, CONCRETE, MODIFIED I I |
0050 605-06120 352.000 m | 70.00000 24640.00] |
CURB, CONCRETE | | |
0051 605-06125 637.000 m I 61.00000 38857.00] |
CURB, CONCRETE, MODIFIED I I |
0052 605-06250 8.000 m2 | 152.00000 1216.00] |
CENTER CURB, C, CONCRETE | I |
0053 605-06255 872.000 m2 | 86.00000 74992.00] |
CENTER CURB, D, CONCRETE I I |
0054 609-06259 500.000 m2 | 90.00000 45000.00] |
REINFORCED CONCRETE BRIDGE APPROACH, I I |
300 mm I | |
0055 610-07788 165.000 Mg | 150.00000 24750.00] |
HMA FOR APPROACHES, TYPE D I I |
0056 610-08446 110.000 m2 | 53.00000 5830.00]| |
| | |

PCCP FOR APPROACHES, 150 mm
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CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
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SET-ASIDE -
IC 7 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0057 616-02320 1476.000 m2 | 2.70000 3985.20] |
GEOTEXTILES | | |
0058 616-05688 1396.000 Mg | 4700000 65612.00] |
RIPRAP, CLASS 1 I | |
0059 616-06405 214.000 Mg | 57.00000 12198.00] |
RIPRAP, REVETMENT | | |
0060 621-06567 112.000 kL | 5.00000 560.00] |
WATER I | |
0061 621-06570 692.000 m3 | 68.00000 47056.00] |
TOP SOIL I I |
0062 621-06575 6170.000 m2 | 3.30000 20361.00] |
SODDING, NURSERY I | |
0063 702-51863 1148.000 EACH | 7.70000 8839.60]| |
FIELD DRILLED HOLE IN CONCRETE I I |
0064 703-51032 14374.000 kg | 2.30000 33060.20] |
REINFORCING STEEL, EPOXY COATED I | |
0065 704-51002 15.300 m3 | 960.00000 14688.00] |
CONCRETE, C, SUPERSTRUCTURE I I |
0066 706-06349 51.000 m I 480.00000 24480.00] |
RAILING, TX I | |
0067 706-06372 3.000 EACH | 3200.00000 9600.00]| |
CONCRETE BRIDGE RAILING TRANSITION, TTX | | |
0068 706-06372 1.000 EACH | 8400.00000 8400.00] |
CONCRETE BRIDGE RAILING TRANSITION, TTX | I |
MODIFIED I I |
0069 709-51821 LUMP | 2856.00000 2856.00] |
SURFACE SEAL | | |
0070 710-51870 10.000 m2 | 550.00000 5500.00] |
REPOINTING MASONRY IN STRUCTURES I I |
0071 715-05024 58.000 m | 270.00000 15660.00] |
PIPE, TYPE 2, CIRCULAR, 900 mm | I |
0072 715-05048 443.000 m I 30.00000 13290.00] |
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0073 715-05053 12.000 m I 100.00000 1200.00] |
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0074 715-05149 44.000 m I 220.00000 9680.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0075 715-05151 97.000 m I 130.00000 12610.00] |
I I |

PIPE, TYPE 2, CIRCULAR, 375 mm
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ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 7 ) 35-0918397 1C ) 1C )
IRIETH RILEY CONSTRUCTION | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S

0076 715-05152 7.000 m | 260.00000 1820.00] |

PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0077 715-05154 64.000 m | 210.00000 13440.00] |
PIPE, TYPE 2, CIRCULAR, 600 mm I | |
0078 715-05203 1635.000 m I 26.00000 42510.00] |
PIPE, TYPE 4, CIRCULAR, 100 mm | | |
0079 715-05756 4.000 m | 250.00000 1000.00] |
PIPE EXTENSION, CIRCULAR, 300 mm I I |
0080 715-46000 4.000 EACH | 350.00000 1400.00] |
PIPE END SECTION, 300 mm I I |
0081 715-46005 2.000 EACH | 370.00000 740.00] |
PIPE END SECTION, 375 mm I | |
0082 715-46010 1.000 EACH | 400.00000 400.00] |
PIPE END SECTION, 450 mm I I |
0083 715-46040 1.000 EACH | 900.00000 900.00] |
PIPE END SECTION, 900 mm I | |
0084 718-06529 1.000 EACH | 1100.00000 1100.00] |
OUTLET PROTECTOR, 2 I I |
0085 718-52610 296.000 m3 | 75.00000 22200.00] |
AGGREGATE FOR UNDERDRAINS I | |
0086 718-99153 5286.000 m2 | 2.30000 12157.80] |
GEOTEXTILES FOR UNDERDRAIN | | |
0087 720-03194 1.000 EACH | 4600.00000 4600.00]| |
MANHOLE , D15 I | |
0088 720-44000 41.000 EACH | 500.00000 20500.00] |
CASTING, ADJUST TO GRADE | | |
0089 720-44296 3.000 EACH | 530.00000 1590.00] |
CAP INLET I I |
0090 720-45045 6.000 EACH | 2000.00000 12000.00] |
INLET, J10 | | |
0091 720-45055 2.000 EACH | 2000.00000 4000.00]| |
INLET, M10 I I |
0092 720-94208 2.000 EACH | 2800.00000 5600.00]| |
MANHOLE, C10 I I |
0093 722-51401 5.000 m2 | 370.00000 1850.00] |
BRIDGE DECK PATCHING, FULL DEPTH I | |
0094 722-51842 584.000 m2 | 88.00000 51392.00] |
BRIDGE DECK OVERLAY I I |

0095 722-51846 4.500 m3 | 43450000 1955_25] |

| | |

BRIDGE DECK OVERLAY, ADDITIONAL



SIGN POST, SQUARE, 1, REINFORCED ANCHOR
BASE
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 220 CONTRACT ID : R -29163-A COUNTIES : MARION
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 7 ) 35-0918397 1( ) 1C )
|RIETH RILEY CONSTRUCTION | |
LINE NO /7 ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0096 722-51852 58.000 m2 | 145.00000 8410.00] |
BRIDGE DECK PATCHING, PARTIAL DEPTH | | |
0097 722-60824 570.000 m2 | 12.00000 6840.00] |
SURFACE MILLING | | |
0098 725-08291 42_.000 m | 470.00000 19740.00] |
PIPE LINER, CURED-IN-PLACE, 600 mm | | |
0099 725-08293 61.000 m | 900.00000 54900.00] |
PIPE LINER, CURED-IN-PLACE, 900 mm | | |
0100 725-08298 269.000 m | 235.00000 63215.00] |
PIPE LINER, CURED-IN-PLACE, 375 mm | | |
0101 725-08481 423.000 m | 315.00000 133245.00] |
PIPE LINER, CURED-IN-PLACE, 300 mm | | |
0102 728-98377 LUMP | 3649.00000 3649.00] |
MASONRY COATING | | |
0103 801-04308 15.000 EACH | 270.00000 4050.00] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0104 801-06203 2301.000 m | 1.60000 3681.60] |
TEMPORARY PAVEMENT MARKING, 100 mm | | |
0105 801-06207 4646.000 m | 2.50000 11615.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
100 mm | | |
0106 801-06211 22.000 EACH | 85.00000 1870.00] |
TEMPORARY PAVEMENT MESSAGE MARKING, | | |
REMOVABLE, LANE INDICATION ARROW | | |
0107 801-06577 25.000 m | 15.20000 380.00] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | | |
600 mm | | |
0108 801-06640 20.000 EACH | 160.00000 3200.00] |
CONSTRUCTION SIGN, A | | |
0109 801-06645 9.000 EACH | 45_.00000 405.00] |
CONSTRUCTION SIGN, B | | |
0110 801-06710 420.000 DAY | 15.00000 6300.00] |
FLASHING ARROW SIGN | | |
0111 801-06775 LUMP | 70000.00000 70000.00] |
MAINTAINING TRAFFIC | | |
0112 801-07118 111.600 m | 35.00000 3906.00] |
BARRICADE, I111-A | | |
0113 802-05701 47.200 m | 4400000 2076.80] |
I I |
I I |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S

0114 802-05702 20.000 m | 39.00000 780.00] |

SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0115 802-76025 4.950 m2 | 230.00000 1138.50] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS | | |
0116 802-76035 6.000 m2 | 290.00000 1740.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I I |
0117 802-76045 0.500 m2 | 360.00000 180.00] |
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS I | |
0118 802-99045 4.000 EACH | 80.00000 320.00] |
SIGN REMOUNTING I I |
0119 805-01842 5.000 EACH | 890.00000 4450.00] |
HANDHOLE, SIGNAL | | |
0120 805-01879 2.000 EACH | 640.00000 1280.00] |
SIGNAL SERVICE, INSTALL I I |
0121 805-01893 LUMP | 5500.00000 5500.00] |
MAINTAINING TRAFFIC SIGNAL I | |
0122 805-02087 LUMP | 1200.00000 1200.00] |
TRANSPORTATION OF SALVAGEABLE SIGNAL | | |
EQUIPMENT | | |
0123 805-02152 8.000 EACH | 610.00000 4880.00] |
PEDESTRIAN SIGNAL HEAD WITH I I |
INTERNATIONAL SYMBOLS, 450mm | | |
0124 805-02503 1282.000 m | 1.20000 1538.40] |
CABLE, ROADWAY LOOP, 1C 14GA. I | |
0125 805-03978 1.000 EACH | 830.00000 830.00] |
EMERGENCY VEHICLE LIGHT DETECTOR, | | |
SINGLE CHANNEL, ONE DIRECTION | I |
0126 805-03980 4.000 EACH | 270.00000 1080.00] |
EMERGENCY VEHICLE CONFIRMATION LIGHT KI | I |
0127 805-03983 2.000 EACH | 3700.00000 7400.00] |
PHASE SELECTORS I I |
0128 805-03985 241.000 m I 3.80000 915.80] |
DETECTOR CABLE 3C 20GA. I I |
0129 805-05870 4.000 EACH | 1800.00000 7200.00] |
I I |

SIGNAL SUPPORT FOUNDATION
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S

0130 805-05871 3.000 EACH | 100000000 3000.00] |

EMERGENCY VEHICLE LIGHT DETECTOR , | | |
SINGLE CHANNEL, TWO DIRECTIONS | | |
0131 805-06592 507.000 m I 31.00000 15717.00] |
CONDUIT, STEEL, GALVANIZED, 50mm I I |
0132 805-06834 1.000 EACH |  14000.00000 14000.00] |
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE, TS2, TYPE I I | |
0133 805-78205 14.000 EACH | 760.00000 10640.00] |
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0134 805-78230 4.000 EACH | 1210.00000 4840.00] |
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | I |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0135 805-78415 4.000 EACH | 1500.00000 6000.00] |
SPAN, CATENARY, AND TETHER I | |
0136 805-78420 4.000 EACH | 220.00000 880.00] |
DISCONNECT HANGER I I |
0137 805-78465 70.000 m I 5.80000 406.00] |
SIGNAL CABLE, 2C 8GA. I | |
0138 805-78480 241.000 m | 3.10000 747.10] |
SIGNAL CABLE, 3C 14GA. | | |
0139 805-78485 283.000 m | 3.80000 1075.40] |
SIGNAL CABLE, 5C 14GA. I I |
0140 805-78490 253.000 m I 4.40000 1113.20] |
SIGNAL CABLE, 7C 14GA. | | |
0141 805-78500 177.000 m | 5_.50000 973.50] |
SIGNAL CABLE, 11C 14GA. I I |
0142 805-78510 1944.000 m I 2.70000 5248.80]| |
SIGNAL CABLE, 2C 16GA., SHIELDED | | |
0143 805-78785 5.000 EACH | 790.00000 3950.00] |
SIGNAL DETECTOR HOUSING I I |
0144 805-78785 7.000 EACH | 220.00000 1540.00] |
SIGNAL DETECTOR HOUSING , ADJUST TO I I |
GRADE I I |
0145 805-78795 484.000 m I 22.00000 10648.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0146 805-81032 4.000 EACH | 3300.00000 13200.00] |
I I |

SIGNAL STRAIN POLE, STEEL, 9.2m



CALL ORDER : 220
LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -29163-A

ROUTE :

DATE : 08/07/07
PAGE : 220 -28

COUNTIES : MARION

: GREENFIELD DISTRICT

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0147 805-90734 1.000 EACH
TRAFFIC RESPONSIVE SYSTEM MASTER

0148 805-92504 5.000 EACH
LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNE

0149 805-96121 8.000 EACH
PEDESTRIAN PUSH BUTTON AND SIGN

0150 807-98690 6.000 EACH
HANDHOLE ADJUSTED TO GRADE

0151 808-03178 20.000 EACH
PAVEMENT MESSAGE MARKINGS, PREFORMED
PLASTIC, LANE ARROWS

0152 808-03179 14.000 EACH
PAVEMENT MESSAGE MARKINGS, PREFORMED
PLASTIC, WORD (ONLY)

0153 808-06716 850.000 m
LINE, REMOVE

0154 808-75051 654.000 m
LINE, PREFORMED PLASTIC, SOLID, WHITE,
100 mm

0155 808-75054 2115.000 m
LINE, PREFORMED PLASTIC, SOLID, YELLOW,
100 mm

0156 808-75059 907.000 m
LINE, PREFORMED PLASTIC, BROKEN, WHITE,
100 mm

0157 808-75067 116.000 m
TRANSVERSE MARKINGS, PREFORMED PLASTIC,
STOP LINE, 600 mm

0158 808-75069 432.000 m
TRANSVERSE MARKINGS, PREFORMED PLASTIC,
CROSSWALK LINE, 150 mm

0159 808-75998 7.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

0160 306-08041 18666.000 m2
MILLING, PCCP

SECTION TOTALS

CONTRACT TOTALS

( 7 ) 35-0918397
RIETH RILEY CONSTRUCTION

77.

110.

14.

.00000

.00000

.00000

.00000

00000

00000

-30000

.35000

-35000

-35000

00000

.50000

-00000

.30000

1540.

1540.

1105.

1536.

4970.

2131.

1624.

1512.

875.
24265.

3,649,700.

3,649,700.

( )
UNIT PRICE AMOUNT
$
$ 0.00

UNIT PRICE AMOUNT




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : HAMILTON

PROJECT(S)

: 4729004

1,305,265.72
1,359,823.37
1,382,526.00

DATE : 08/07/07
PAGE : 250 -1

% OVER
LOW BID

100.0000%
104.1798%
105.9191%

CALL ORDER : 250 CONTRACT ID : RS-29253-A
LETTING DATE : 01/24/07 10:00 AM DISTRICT 63
CONTRACT TIME : 08/31/07 COMPLETION DATE

CONTRACT DESCRIPTION : URBAN
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1151771 CALUMET ASPHALT PAVING CO. INC

2 35-1139301 E & B PAVING INC

3 35-0918397 RIETH RILEY CONSTRUCTION

4 31-4351261 SHELLY & SANDS INC

1,391,789.93

106.6289%



QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 250 -2
TABULATION OF BIDS
ROUTE : 19
CALL ORDER : 250 CONTRACT ID : RS-29253-A COUNTIES : HAMILTON
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1151771 IC 2 ) 35-1139301 IC 3 ) 35-0918397
| CALUMET ASPHALT PAVING CO. |E & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 1100.00000 1100.00]  15000.00000 15000.00] 2000.00000 2000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 5.000 MOS | 1997 .00000 9985.00]| 2500.00000 12500.00] 2325.00000 11625.00
FIELD OFFICE, B | I |
0003 105-08520 3.000 EACH | 150.00000 450.00] 50.00000 150.00] 115.00000 345.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 15.000 MOS | 150.00000 2250.00] 100.00000 1500.00] 130.00000 1950.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP | 267127.00000 267127.00]  93200.00000 93200.00] 102000.00000 102000.00
MOBILIZATION AND DEMOBILIZATION | | |
0010 303-01180 468.000 TON | 23.00000 10764.00] 40.00000 18720.00] 35.00000 16380.00
COMPACTED AGGREGATE, NO. 53 , CRUSHED | I |
STONE | | |
0011 304-07491 10783.000 TON | 38.00000 409754.00] 50.00000 539150.00] 50.00000 539150.00
HMA PATCHING, TYPE C I I |
0012 306-08033 51376.000 SYS | 0.55000 28256.80] 0.87000 44697.12] 0.55000 28256.80
MILLING, ASPHALT, 1 IN. | | |
0013 306-08043 1200.000 SYS | 0.95000 1140.00] 3.00000 3600.00] 2.00000 2400.00
MILLING, TRANSITION I | |
0014 306-08432 3190.000 SYS | 3.20000 10208.00] 3.05000 9729.50] 0.55000 1754 .50
MILLING, APPROACH I I |
0015 401-06264 LUMP | 1200.00000 1200.00]  15000.00000 15000.00] 3500.00000 3500.00
PROFILOGRAPH, HMA I | |
0016 401-09051 4239.000 TON | 62.85000 266421.15] 65.00000 275535.00] 60.00000 254340.00
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm-PWL | I |
0017 401-09052 3651.000 TON | 50.10000 182915.10] 50.00000 182550.00] 5200000 189852.00
| | |
| | |

mm-PWL



CALL ORDER : 250

LETTING DATE : 01/24/07 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

RS-29253-A

: GREENFIELD DISTRICT

ROUTE : 19

COUNTIES : HAMILTON

DATE :
PAGE :

08707707
250 -3

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0018 406-05520 23.000
ASPHALT FOR TACK COAT

0019 610-07488 454 .000
HMA FOR APPROACHES, TYPE C

0020 720-44000 1.000
CASTING, ADJUST TO GRADE

0021 801-06203 1227.000
TEMPORARY PAVEMENT MARKING, 4 IN.

0022 801-06207 1987.000
TEMPORARY PAVEMENT MARKING, REMOVAI
4 1IN.

0023 801-06640 16.000

CONSTRUCTION SIGN, A
0024 801-06775
MAINTAINING TRAFFIC

0025 805-02503 3600.000
CABLE, ROADWAY LOOP, 1C 14GA.

0026 805-78510 130.000
SIGNAL CABLE, 2C 16GA., SHIELDED
0027 805-78795 900.000

SAW CUT FOR ROADWAY LOOP AND SEALE
0028 808-06712 1350.000

LINE, PAINT, BROKEN, YELLOW, 4 IN.
0029 808-06713 20693.000
LINE, PAINT, SOLID, WHITE, 4 IN.
0030 808-06714 18511.000
LINE, PAINT, SOLID, YELLOW, 4 IN.
0031 808-06723 12.000
PAVEMENT MESSAGE MARKINGS, PAINT,

INDICATION ARROW

0032 808-75297 252.000
TRANSVERSE MARKINGS, THERMOPLASTIC
STOP LINE, 24 IN.

0033 808-75325 6.000
PAVEMENT MESSAGE MARKINGS,
THERMOPLASTIC, WORD (ONLY)

0034 808-75996 231.000
SNOWPLOWABLE RAISED PAVEMENT MARKE
REMOVE

TON
EACH
LFT

LFT
BLE,

EACH
LUMP
LFT
LFT
LFT
R
LFT
LFT
LFT

EACH
LANE

LFT

EACH

EACH
R,

180.

47837.

100.

125.

00000

00000

-30000

.00000

-50000

.11000

.11000

.11000

00000

.00000

00000

.15000

( 1 ) 35-1151771
CALUMET ASPHALT PAVING CO.

AMOUNT

527.

1609.

2880.
47837.
1080.
130.
4950.
148.
2276.
2036.

1200.

756.

750.

2113.

00
00
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|
|
!
+
|
|
I
I
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|
I
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I
|
|
|
I
I
|
|
I
I
|
|
I
|
|
|
I
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|
I

( 2
E B

&

UNIT PRICE

200.

50000.

125.

125.

00000

00000

-55000
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-00000

.15000

.15000

.15000

00000

-00000

00000
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) 35-1139301
PAVING 1

NC

1227.

3974.

3200.

50000.

1980.

325.

6300.

202.

3103.

2776.

1500.

1260.

750.

2113.

( 3 ) 35-0918397
R

IETH RILEY CONSTRUCTION

AMOUN

T
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-60000
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-10000
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00
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00
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 250 -4
TABULATION OF BIDS
ROUTE : 19
CALL ORDER : 250 CONTRACT ID : RS-29253-A COUNTIES : HAMILTON
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1151771 IC 2 ) 35-1139301 IC 3 ) 35-0918397
| CALUMET ASPHALT PAVING CO. |E & B PAVING INC IRIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e e S
0035 808-75998 231.000 EACH | 18.00000 4158.00] 20.00000 4620.00] 19.00000 4389.00
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 1,305,265.72] $ 1,359,823.37] $ 1,382,526.00
------------------------------------------ e e S
|

CONTRACT TOTALS

$ 1,305,265.72] $ 1,359,823.37] $ 1,382,526.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 250 -5
TABULATION OF BIDS

QC/QA-HMA, 3, 70, INTERMEDIATE, 12.5
mm-PWL

ROUTE : 19
CALL ORDER : 250 CONTRACT ID : RS-29253-A COUNTIES : HAMILTON
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 4 ) 31-4351261 1C ) 1C )
|SHELLY & SANDS INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S

SECTION 0001  ASPHALT RESURFACE

| | |

0001 105-06845 LUMP | 2000.00000 2000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 5.000 MOS | 1800.00000 9000.00] |
FIELD OFFICE, B | | |
0003 105-08520 3.000 EACH | 160.00000 480.00] |
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 15.000 MOS | 85.00000 1275.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0007 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0009 110-01001 LUMP |  70000.00000 70000.00] |
MOBILIZATION AND DEMOBILIZATION | | |
0010 303-01180 468.000 TON | 28.00000 13104.00] |
COMPACTED AGGREGATE, NO. 53 , CRUSHED | | |
STONE I I |
0011 304-07491 10783.000 TON | 55.00000 593065.00] |
HMA PATCHING, TYPE C | | |
0012 306-08033 51376.000 SYS | 1.00000 51376.00] |
MILLING, ASPHALT, 1 IN. I I |
0013 306-08043 1200.000 SYS | 3.00000 3600.00] |
MILLING, TRANSITION | I |
0014 306-08432 3190.000 SYS | 3.00000 9570.00] |
MILLING, APPROACH I I |
0015 401-06264 LUMP | 5800.00000 5800.00]| |
PROFILOGRAPH, HMA I I |
0016 401-09051 4239.000 TON | 59.00000 250101.00] |
QC/QA-HMA, 3, 70, SURFACE, 9.5 mm-PWL | I |
0017 401-09052 3651.000 TON | 53.00000 193503.00]| |
I | |

| | |



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/07/07
PAGE : 250 -6

SNOWPLOWABLE RAISED PAVEMENT MARKER,

ROUTE : 19
CALL ORDER : 250 CONTRACT ID : RS-29253-A COUNTIES : HAMILTON
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT

SET-ASIDE -
IC 4 ) 31-4351261 1C ) 1C )
|SHELLY & SANDS INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S

0018 406-05520 23.000 TON | 250.00000 5750.00] |

ASPHALT FOR TACK COAT | | |
0019 610-07488 454.000 TON | 120.00000 54480.00] |
HMA FOR APPROACHES, TYPE C I | |
0020 720-44000 1.000 EACH | 800.00000 800.00] |
CASTING, ADJUST TO GRADE | | |
0021 801-06203 1227.000 LFT | 1.00000 1227.00] |
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0022 801-06207 1987.000 LFT | 1.45000 2881.15| |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. I | |
0023 801-06640 16.000 EACH | 190.00000 3040.00] |
CONSTRUCTION SIGN, A I I |
0024 801-06775 LUMP | 100000.00000 100000.00]| |
MAINTAINING TRAFFIC I I |
0025 805-02503 3600.000 LFT | 0.32000 1152.00] |
CABLE, ROADWAY LOOP, 1C 14GA. I I |
0026 805-78510 130.000 LFT | 1.05000 136.50] |
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0027 805-78795 900.000 LFT | 5.85000 5265.00] |
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0028 808-06712 1350.000 LFT | 0.12000 162.00] |
LINE, PAINT, BROKEN, YELLOW, 4 IN. | | |
0029 808-06713 20693.000 LFT | 0.12000 2483.16] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0030 808-06714 18511.000 LFT | 0.12000 2221.32] |
LINE, PAINT, SOLID, YELLOW, 4 IN. | | |
0031 808-06723 12.000 EACH | 105.00000 1260.00] |
PAVEMENT MESSAGE MARKINGS, PAINT, LANE | I |
INDICATION ARROW | | |
0032 808-75297 252.000 LFT | 3.15000 793.80] |
TRANSVERSE MARKINGS, THERMOPLASTIC, I | |
STOP LINE, 24 IN. I I |
0033 808-75325 6.000 EACH | 132.00000 792.00] |
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) | | |

0034 808-75996 231.000 EACH | 9.00000 2079.00] |

| | |
I I |

REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 250 -7
TABULATION OF BIDS
ROUTE : 19
CALL ORDER : 250 CONTRACT ID : RS-29253-A COUNTIES : HAMILTON
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 31-4351261 1C ) 1C )
|SHELLY & SANDS INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0035 808-75998 231.000 EACH | 19.00000 4389.00] |
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
SECTION TOTALS | $ 1,391,789.93] $ | $
------------------------------------------ e e S
CONTRACT TOTALS l $ 1,391,789.93] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

COUNTIES : RIPLEY

PROJECT(S)

: 9969012

9969012

1,126,973.
1,138,342.
1,252,039.
1,385,000.
1,391,840.
1,414,100.

DATE :
PAGE :

%

08707707
280 -1

OVER

LOW BID

.0000%
-0088%
-0975%
.8955%
.5025%
JATTT%

CALL ORDER : 280 CONTRACT ID : B -26847-A
LETTING DATE : 01/24/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 08/11/07 COMPLETION DATE

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1364963 ERBER & MILLIGAN CONSTR. CO.

2 35-1385672 FORCE CONSTRUCTION CO. INC.

3 35-1357381 DAVE O "MARA CONTRACTOR

4  35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC.

5 35-1618530 AMERICAN CONTRACTING & SERVICES

6 35-1549010 MCALISTER EXCAVATING CO, INC

7 35-1128289 BEATY CONSTRUCTION INC

1,574,363.

.6983%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -2
TABULATION OF BIDS

ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 IC 2 ) 35-1385672 IC 3 ) 35-1357381
|ERBER & MILLIGAN CONSTR. CO. |FORCE CONSTRUCTION CO. INC. |DAVE O MARA CONTRACTOR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  PASSING LANES
| | |
0001 105-06845 LUMP |  27500.00000 27500.00] 9900.00000 9900.00]  10900.00000 10900.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 9.000 MOS | 1300.00000 11700.00] 1550.00000 13950.00] 129500000 11655.00
FIELD OFFICE, A | I |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  55000.00000 55000.00]  63681.00000 63681.00]  62000.00000 62000.00
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  22000.00000 22000.00]  28065.00000 28065.00]  24800.00000 24800.00
CLEARING RIGHT OF WAY I | |
0008 202-51330 LUMP |  25000.00000 25000.00]  15227.00000 15227.00]  21500.00000 21500.00
PRESENT STRUCTURE, REMOVE | | |
0009 203-02000 2105.000 m3 | 15.00000 31575.00] 20.00000 42100.00] 14.00000 29470.00
EXCAVATION, COMMON | | |
0010 203-02040 12.500 m3 | 120.00000 1500.00] 127.00000 1587.50] 175.00000 2187.50
EXCAVATION, Y I I |
0011 203-02070 10631.000 m3 | 17.50000 186042.50]| 16.30000 173285.30]| 15.50000 164780.50
BORROW | | |
0012 203-51223 48.000 m3 | 20.00000 960.00] 74.00000 3552.00] 82.00000 3936.00
EXCAVATION, WATERWAY I I |
0013 205-03371 36.000 m3 | 10.00000 360.00] 25.00000 900.00] 29.00000 1044 .00
SEDIMENT REMOVE | I |
0014 205-06930 4.900 Mg | 50.00000 245.00] 52_00000 254.80] 69.00000 338.10
SPLASHPAD, RIPRAP I I |
0015 205-06931 2033.400 Mg | 25.00000 50835.00] 2400000 48801.60]| 2400000 48801.60
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06936 21.600 Mg | 25.00000 540.00] 34.00000 734.40] 79.00000 1706.40
TEMPORARY SEDIMENT TRAP I I |
0017 205-06937 108.200 m I 5.00000 541.00] 4.43000 479_33] 10.00000 1082.00
I I |

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -3
TABULATION OF BIDS
ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 IC 2 ) 35-1385672 IC 3 ) 35-1357381
|ERBER & MILLIGAN CONSTR. CO. |FORCE CONSTRUCTION CO. INC. |DAVE O MARA CONTRACTOR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0018 205-06938 68.000 m | 25.00000 1700.00] 20.00000 1360.00] 35.00000 2380.00
TEMPORARY SLOPE DRAIN | | |
0019 207-08266 2400.000 m2 | 5.00000 12000.00] 5.00000 12000.00] 9.00000 21600.00
SUBGRADE TREATMENT, TYPE 111 I I |
0020 211-06467 46.900 m3 | 50.00000 2345_00] 60.00000 2814.00] 89.00000 4174.10
AGGREGATE FOR END BENT BACKFILL | | |
0021 211-07454 995.700 m3 | 15.00000 14935.50] 47 .50000 47295.75] 39.00000 38832.30
STRUCTURE BACKFILL I | |
0022 301-07448 978.200 Mg | 22.50000 22009.50] 19.35000 18928.17] 21.00000 2054220
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 302-07455 18.400 m3 | 50.00000 920.00] 101.00000 1858.40] 75.00000 1380.00
DENSE GRADED SUBBASE | | |
0024 306-08043 69.000 m2 | 20.00000 1380.00] 22.00000 1518.00] 39.00000 2691.00
MILLING, TRANSITION I I |
0025 402-07432 95.800 Mg | 87.50000 8382.50] 85.00000 8143.00] 8400000 8047.20
HMA SURFACE, TYPE A I | |
0026 402-07433 42.300 Mg | 87.50000 3701.25] 85.00000 3595.50] 84.00000 3553.20
HMA SURFACE, TYPE B I I |
0027 402-07435 119.600 Mg | 65.00000 7774.00] 60.00000 7176.00] 5950000 7116.20
HMA INTERMEDIATE, TYPE A I | |
0028 402-07438 40.700 Mg | 65.00000 2645_50] 60.00000 2442 .00 59.50000 2421.65
HMA INTERMEDIATE, TYPE B | | |
0029 402-07441 221.100 Mg | 65.00000 14371.50] 60.00000 13266.00] 59.50000 1315545
HMA BASE, TYPE B I I |
0030 404-05514 387.800 m2 | 12.00000 4653.60]| 12.00000 4653.60] 10.00000 3878.00
SEAL COAT, 5 | | |
0031 406-05521 3063.400 m2 | 0.20000 612.68]| 0.20000 612.68] 0.15000 459 _51
ASPHALT FOR TACK COAT I | |
0032 601-06037 4.000 EACH | 800.00000 3200.00] 685.00000 2740.00] 750.00000 3000.00
GUARDRAIL END TREATMENT, 1 | | |
0033 601-06374 4.000 EACH | 750.00000 3000.00] 985.00000 3940.00] 1000.00000 4000.00
GUARDRAIL TRANSITION, TGS-1 I | |
0034 601-99105 57.150 m I 55.00000 3143.25] 59.35000 3391.85] 60.00000 3429.00
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0035 603-02664 1.000 EACH | 4500.00000 4500.00] 5200.00000 5200.00] 4500.00000 4500.00
GATE, CATTLE I | |
0036 603-03398 67.400 m I 82.00000 5526.80]| 87.81000 5918.39] 96.00000 6470.40
FENCE, RELOCATE I I |
0037 603-95104 1.000 EACH | 1350.00000 1350.00] 585.00000 585.00] 600.00000 600.00
| | |

FENCE GATE, FARM FIELD, RESET



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -4
TABULATION OF BIDS
ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
| 1 ) 35-1364963 IC 2 ) 35-1385672 IC 3 ) 35-1357381
|ERBER & MILLIGAN CONSTR. CO. |FORCE CONSTRUCTION CO. INC. |DAVE O MARA CONTRACTOR
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0038 609-06257 122.900 m2 | 79 .50000 9770.55] 67.25000 8265.03] 98.00000 12044 .20
REINFORCED CONCRETE BRIDGE APPROACH, | | |
250 mm | | |
0039 610-07486 205.000 Mg | 87.50000 17937.50] 85.00000 17425.00] 84.00000 17220.00
HMA FOR APPROACHES, TYPE A | | |
0040 616-02305 805.900 m3 | 180.00000 145062.00] 154 .00000 124108.60] 215.00000 173268.50
GABIONS | | |
0041 616-02320 5252.100 m2 | 3.25000 17069.33] 2.22000 11659.66] 3.40000 17857.14
GEOTEXTILES I | |
0042 616-06405 1329.900 Mg | 25.00000 33247.50] 21.24000 28247.08] 24.00000 31917.60
RIPRAP, REVETMENT | | |
0043 621-01004 2.000 EACH | 450.00000 900.00] 400.00000 800.00] 750.00000 1500.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0044 621-01371 34.600 kg | 6.50000 224 90| 6.00000 207.60] 13.00000 449 .80
SEED MIXTURE, LEGUME, 2 | | |
0045 621-02770 9640.000 m2 | 1.75000 16870.00] 1.60000 15424 00| 1.45000 13978.00
EROSION CONTROL BLANKET I | |
0046 621-04258 7.000 kg | 45.00000 315.00] 40.00000 280.00] 279.00000 1953.00
SEED MIXTURE , MITIGATION | | |
0047 621-06545 1.200 Mg | 400.00000 480.00] 360.00000 432.00] 600.00000 720.00
FERTILIZER I | |
0048 621-06553 202.000 kg | 5.75000 1161.50] 5.50000 1111.00] 9.00000 1818.00
SEED MIXTURE, R | | |
0049 621-06557 232.500 kg | 4._00000 930.00] 4.00000 930.00] 6.00000 1395.00
SEED MIXTURE, T | | |
0050 621-06565 12.500 Mg | 350.00000 4375.00] 330.00000 4125.00] 475.00000 5937.50
MULCHING MATERIAL | | |
0051 621-06567 0.900 kL | 5.00000 4.50] 5.00000 4.50] 1.00000 0.90
WATER | | |
0052 621-06575 50.800 m2 | 4.00000 203.20] 3.00000 152.40] 43.00000 2184.40
SODDING, NURSERY | | |
0053 622-52436 2.000 EACH | 30.00000 60.00] 28.00000 56.00] 32.00000 64.00
SIGN, DO NOT MOW OR SPRAY I | |
0054 622-91786 40.000 EACH | 7.50000 300.00] 6.00000 240.00] 36.00000 1440.00
SEEDLING | | |
0055 701-03921 50.400 m | 175.00000 8820.00] 325.00000 16380.00] 470.00000 23688.00
PILE, STEEL H, HP 360 X 152 I | |
0056 701-91792 8.000 EACH | 100.00000 800.00] 114.00000 912.00] 200.00000 1600.00
| | |

PILE TIP, STEEL H



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -5
TABULATION OF BIDS
ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 35-1364963 IC 2 ) 35-1385672 IC 3 ) 35-1357381
|ERBER & MILLIGAN CONSTR. CO. |FORCE CONSTRUCTION CO. INC. |DAVE O MARA CONTRACTOR
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0057 703-51032 17131.000 kg | 2.00000 34262.00] 2.37000 40600.47] 1.75000 2997925
REINFORCING STEEL, EPOXY COATED | | |
0058 704-51002 172.300 m3 | 550.00000 94765.00] 675.00000 116302.50] 565.00000 97349.50
CONCRETE, C, SUPERSTRUCTURE I | I
0059 706-06344 76.200 m I 190.00000 14478.00] 222.25000 16935.45] 240.00000 18288.00
RAILING, TS-1 | | |
0060 707-08492 158.400 m | 1000.00000 158400.00]| 981.57000 155480.69 | 1193.00000 188971.20
STRUCTURAL MEMBERS, CONCRETE BULB-T I | I
BEAM, 1981 mm X 1067 mm I I |
0061 709-51821 LUMP | 4650.00000 4650.00]| 1800.00000 1800.00] 1800.00000 1800.00
SURFACE SEAL I I |
0062 715-05407 42.000 m I 15.00000 630.00] 20.47000 859.74]| 53.00000 2226.00
PIPE, END BENT DRAIN, 150 mm I I |
0063 801-04308 4.000 EACH | 400.00000 1600.00] 295.00000 1180.00] 300.00000 1200.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0064 801-06625 8.000 EACH | 230.00000 1840.00] 125.00000 1000.00] 135.00000 1080.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0065 801-06640 19.000 EACH | 200.00000 3800.00] 125.00000 2375.00] 135.00000 2565.00
CONSTRUCTION SIGN, A I | |
0066 801-06775 LUMP |  15000.00000 15000.00]  14351.00000 14351.00]  57000.00000 57000.00
MAINTAINING TRAFFIC | | |
0067 801-07118 36.000 m | 75.00000 2700.00] 83.00000 2988.00]| 89.00000 3204.00
BARRICADE, 111-A | | |
0068 802-76025 1.740 m2 | 220.00000 382.80] 192.60000 335.12] 200.00000 348.00
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS | | |
0069 802-76035 0.840 m2 | 190.00000 159.60] 214.12000 179.86] 215.00000 180.60
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND 2.54 mm THICKNESS I I |
0070 802-76055 20.100 m | 20.00000 402.00] 16.24000 326.42] 17.00000 341.70
SIGN POST, A | I |
0071 808-06703 274.700 m I 3.50000 961.45] 1.38000 379.09] 1.50000 412_05
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | I |
0072 808-06706 7.500 m I 50.00000 375.00] 19.35000 145.13] 20.00000 150.00
LINE, THERMOPLASTIC, SOLID, WHITE, 600 | I |
mm | | |
0073 808-06716 128.300 m I 6.50000 833.95] 3.00000 384.90] 3.30000 423.39
LINE, REMOVE I I |
0074 303-07662 50.000 Mg | 25.00000 1250.00] 40.00000 2000.00] 21.00000 1050.00
STONE , #2 STONE I | |
SECTION TOTALS I $ 1,126,973.36] $ 1,138,342.51] $ 1,252,039.04
—————————————————————————————————————————— By S
CONTRACT TOTALS | $ 1,126,973.36] $ 1,138,342.51] $ 1,252,039.04




TEMPORARY SLOPE DRAIN

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -6
TABULATION OF BIDS
ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-2040801 IC 5 ) 35-1618530 IC 6 ) 35-1549010
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |MCALISTER EXCAVATING CO, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  PASSING LANES
| | |
0001 105-06845 LUMP |  30280.05000 30280.05]  15000.00000 15000.00]  16500.00000 16500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 9.000 MOS | 154000000 13860.00] 2750.00000 24750.00] 2000.00000 18000.00
FIELD OFFICE, A | | |
0003 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  69000.00000 69000.00]  68000.00000 68000.00]  75000.00000 75000.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  35000.00000 35000.00]  35000.00000 35000.00]  52000.00000 52000.00
CLEARING RIGHT OF WAY I I |
0008 202-51330 LUMP |  25000.00000 25000.00]  32000.00000 32000.00]  24000.00000 24000.00
PRESENT STRUCTURE, REMOVE I | |
0009 203-02000 2105.000 m3 | 16.00000 33680.00] 20.00000 42100.00] 15.50000 32627.50
EXCAVATION, COMMON | | |
0010 203-02040 12.500 m3 | 50.00000 625.00]| 50.00000 625.00] 35.00000 437.50
EXCAVATION, Y I I |
0011 203-02070 10631.000 m3 | 13.00000 138203.00] 20.00000 212620.00] 18.00000 191358.00
BORROW | | |
0012 203-51223 48.000 m3 | 50.00000 2400.00] 30.00000 1440.00] 20.00000 960.00
EXCAVATION, WATERWAY I I |
0013 205-03371 36.000 m3 | 50.00000 1800.00] 25.00000 900.00] 21.00000 756.00
SEDIMENT REMOVE | | |
0014 205-06930 4.900 Mg | 215.00000 1053.50] 50.00000 245.00] 38.00000 186.20
SPLASHPAD, RIPRAP I | |
0015 205-06931 2033.400 Mg | 30.00000 61002.00] 40.00000 81336.00] 20.00000 40668.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06936 21.600 Mg | 80.00000 1728.00] 75.00000 1620.00] 55_00000 1188.00
TEMPORARY SEDIMENT TRAP I | |
0017 205-06937 108.200 m I 13.00000 1406.60] 10.00000 1082.00] 15.00000 1623.00
TEMPORARY SILT FENCE I I |
0018 205-06938 68.000 m I 60.00000 4080.00]| 120.00000 8160.00] 85.00000 5780.00
| | |



REINFORCED CONCRETE BRIDGE APPROACH,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -7
TABULATION OF BIDS
ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-2040801 IC 5 ) 35-1618530 IC 6 ) 35-1549010
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |MCALISTER EXCAVATING CO, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 207-08266 2400.000 m2 | 7.00000 16800.00] 12.00000 28800.00] 9.00000 21600.00
SUBGRADE TREATMENT, TYPE 111 | | |
0020 211-06467 46.900 m3 | 85.00000 3986.50] 75.00000 3517.50] 120.00000 5628.00
AGGREGATE FOR END BENT BACKFILL I I |
0021 211-07454 995.700 m3 | 60.00000 59742.00] 45.00000 44806.50] 23.00000 22901.10
STRUCTURE BACKFILL | | |
0022 301-07448 978.200 Mg | 25.00000 24455 _00] 20.00000 19564.00] 21.00000 2054220
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 302-07455 18.400 m3 | 80.00000 1472.00] 125.00000 2300.00] 25.00000 460.00
DENSE GRADED SUBBASE I I |
0024 306-08043 69.000 m2 | 19.55000 1348_95] 50.00000 3450.00] 6400000 4416.00
MILLING, TRANSITION | | |
0025 402-07432 95.800 Mg | 71.60000 685928 90.00000 8622.00] 97.00000 9292.60
HMA SURFACE, TYPE A I I |
0026 402-07433 42.300 Mg | 69.54000 2941 _54] 90.00000 3807.00] 97.00000 4103.10
HMA SURFACE, TYPE B I | |
0027 402-07435 119.600 Mg | 60.86000 7278.86| 65.00000 7774.00] 75.00000 8970.00
HMA INTERMEDIATE, TYPE A I I |
0028 402-07438 40.700 Mg | 71.83000 2923_48| 65.00000 2645 .50 75.00000 3052.50
HMA INTERMEDIATE, TYPE B I | |
0029 402-07441 221.100 Mg | 67.50000 14924.25] 65.00000 14371.50] 75.00000 16582.50
HMA BASE, TYPE B | | |
0030 404-05514 387.800 m2 | 3.20000 1240.96] 13.00000 5041.40] 13.50000 5235.30
SEAL COAT, 5 I | |
0031 406-05521 3063.400 m2 | 0.25000 765.85] 0.25000 765.85] 0.25000 765.85
ASPHALT FOR TACK COAT | | |
0032 601-06037 4.000 EACH | 750.00000 3000.00] 800.00000 3200.00] 850.00000 3400.00
GUARDRAIL END TREATMENT, 1 I I |
0033 601-06374 4.000 EACH | 705.00000 2820.00] 800.00000 3200.00] 810.00000 3240.00
GUARDRAIL TRANSITION, TGS-1 | | |
0034 601-99105 57.150 m | 49_50000 2828_93| 50.00000 2857.50] 60.00000 3429.00
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0035 603-02664 1.000 EACH | 6500.00000 6500.00] 6500.00000 6500.00] 4000.00000 4000.00
GATE, CATTLE I I |
0036 603-03398 67.400 m I 78.40000 5284.16| 80.00000 5392.00] 90.00000 6066 .00
FENCE, RELOCATE | | |
0037 603-95104 1.000 EACH | 1250.00000 1250.00] 1300.00000 1300.00] 1400.00000 1400.00
FENCE GATE, FARM FIELD, RESET I I |
0038 609-06257 122.900 m2 | 130.00000 15977.00] 100.00000 12290.00] 110.00000 13519.00
| | |
| | |

250 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -8
TABULATION OF BIDS
ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 4 ) 35-2040801 IC 5 ) 35-1618530 IC 6 ) 35-1549010
|GOHMANN ASPHALT & CONSTR., 1 |AMERICAN CONTRACTING & SERVI |MCALISTER EXCAVATING CO, INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0039 610-07486 205.000 Mg | 81.42000 16691.10] 90.00000 18450.00] 97.00000 19885.00
HMA FOR APPROACHES, TYPE A | | |
0040 616-02305 805.900 m3 | 250.00000 201475.00]| 175.00000 141032.50] 268.00000 215981.20
GABIONS I | |
0041 616-02320 5252.100 m2 | 3.50000 18382.35] 2.50000 13130.25] 2.75000 14443 .28
GEOTEXTILES | | |
0042 616-06405 1329.900 Mg | 30.00000 39897.00] 25_.00000 33247.50] 20.00000 26598.00
RIPRAP, REVETMENT I | |
0043 621-01004 2.000 EACH | 450.00000 900.00] 700.00000 1400.00] 750.00000 1500.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0044 621-01371 34.600 kg | 7.79000 269.53] 13.00000 449 _80] 14.00000 484_40
SEED MIXTURE, LEGUME, 2 I I |
0045 621-02770 9640.000 m2 | 1.50000 14460.00] 1.50000 14460.00] 1.50000 14460.00
EROSION CONTROL BLANKET I I |
0046 621-04258 7.000 kg | 73.41000 513.87] 275.00000 1925_00] 290.00000 2030.00
SEED MIXTURE , MITIGATION I I |
0047 621-06545 1.200 Mg | 498.00000 597.60] 600.00000 720.00] 655.00000 786.00
FERTILIZER I | |
0048 621-06553 202.000 kg | 7.07000 1428_14] 8.50000 1717.00] 6.00000 1212.00
SEED MIXTURE, R | | |
0049 621-06557 232.500 kg | 5.53000 1285.73] 6.50000 1511.25] 7.00000 1627.50
SEED MIXTURE, T | | |
0050 621-06565 12.500 Mg | 440.00000 5500.00] 450.00000 5625.00]| 510.00000 6375.00
MULCHING MATERIAL I I |
0051 621-06567 0.900 kL | 10.00000 9.00] 1.00000 0.90] 1.00000 0.90
WATER | | |
0052 621-06575 50.800 m2 | 9.50000 482.60] 40.00000 2032.00] 4200000 2133.60
SODDING, NURSERY I I |
0053 622-52436 2.000 EACH | 30.00000 60.00] 34.00000 68.00] 40.00000 80.00
SIGN, DO NOT MOW OR SPRAY | I |
0054 622-91786 40.000 EACH | 6.50000 260.00] 40.00000 1600.00] 4100000 1640.00
SEEDLING I I |
0055 701-03921 50.400 m I 385.00000 19404.00] 400.00000 20160.00] 325.00000 16380.00
PILE, STEEL H, HP 360 X 152 I I |
0056 701-91792 8.000 EACH | 150.00000 1200.00] 200.00000 1600.00] 100.00000 800.00
PILE TIP, STEEL H I I |
0057 703-51032 17131.000 kg | 1.80000 30835.80] 2.50000 42827.50] 2.50000 42827.50
I I |

REINFORCING STEEL, EPOXY COATED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -9
TABULATION OF BIDS

ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 4 ) 35-2040801 IC 5 ) 35-1618530 IC 6 ) 35-1549010
| GOHMANN ASPHALT & CONSTR., 1 JAMERICAN CONTRACTING & SERVI |MCALISTER EXCAVATING CO, INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0058 704-51002 172.300 m3 | 800.00000 137840.00] 900.00000 155070.00] 725.00000 124917.50
CONCRETE, C, SUPERSTRUCTURE | | |
0059 706-06344 76.200 m | 200.00000 15240.00] 225.00000 17145.00] 205.00000 15621.00
RAILING, TS-1 | | |
0060 707-08492 158.400 m | 1575.00000 249480.00] 1200.00000 190080.00] 1130.00000 178992.00
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM, 1981 mm X 1067 mm | | |
0061 709-51821 LUMP | 1800.00000 1800.00] 2000.00000 2000.00] 2300.00000 2300.00
SURFACE SEAL I | |
0062 715-05407 42.000 m | 30.00000 1260.00] 60.00000 2520.00] 22.00000 924.00
PIPE, END BENT DRAIN, 150 mm | | |
0063 801-04308 4_.000 EACH | 495.00000 1980.00] 350.00000 1400.00] 354.00000 1416.00
ROAD CLOSURE SIGN ASSEMBLY | | |
0064 801-06625 8.000 EACH | 160.00000 1280.00] 150.00000 1200.00] 150.00000 1200.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0065 801-06640 19.000 EACH | 210.00000 3990.00] 150.00000 2850.00] 150.00000 2850.00
CONSTRUCTION SIGN, A | | |
0066 801-06775 LUMP | 10000.00000 10000.00] 5000.00000 5000.00] 90000.00000 90000.00
MAINTAINING TRAFFIC I I |
0067 801-07118 36.000 m | 52.00000 1872.00] 85.00000 3060.00] 99.00000 3564.00
BARRICADE, I11-A | | |
0068 802-76025 1.740 m2 | 206.00000 358.44| 225.00000 391.50] 236.00000 410.64
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0069 802-76035 0.840 m2 | 180.00000 151.20] 200.00000 168.00] 220.00000 184.80
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0070 802-76055 20.100 m | 17.50000 351.75] 20.00000 402.00] 20.00000 402.00
SIGN POST, A I | |
0071 808-06703 274.700 m | 6.75000 1854 23] 1.50000 412.05] 1.50000 412 .05
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0072 808-06706 7.500 m | 40.00000 300.00] 20.00000 150.00] 23.00000 172.50
LINE, THERMOPLASTIC, SOLID, WHITE, 600 | | |
mm | | |
0073 808-06716 128.300 m | 2.50000 320.75] 3.50000 449.05] 3.50000 449 .05
LINE, REMOVE | | |
0074 303-07662 50.000 Mg | 35.00000 1750.00] 50.00000 2500.00] 27.00000 1350.00
STONE , #2 STONE | | |
SECTION TOTALS | $ 1,385,000.00] $ 1,391,840.05] $ 1,414,100.27
------------------------------------------ e
| | |

CONTRACT TOTALS $ 1,385,000.00 $ 1,391,840.05 $ 1,414,100.27




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -10
TABULATION OF BIDS

TEMPORARY SLOPE DRAIN

ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT

SET-ASIDE -
IC 7 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION INC | |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S

SECTION 0001  PASSING LANES

| | |

0001 105-06845 LUMP |  10075.00000 10075.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 9.000 MOS | 2200.00000 19800.00] |
FIELD OFFICE, A | | |
0003 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I | |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP |  78500.00000 78500.00] |
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  31450.00000 31450.00] |
CLEARING RIGHT OF WAY I I |
0008 202-51330 LUMP | 100000.00000 100000.00] |
PRESENT STRUCTURE, REMOVE I | |
0009 203-02000 2105.000 m3 | 10.50000 22102.50] |
EXCAVATION, COMMON | | |
0010 203-02040 12.500 m3 | 240.00000 3000.00] |
EXCAVATION, Y I I |
0011 203-02070 10631.000 m3 | 18.50000 196673.50] |
BORROW | | |
0012 203-51223 48.000 m3 | 4400000 2112.00] |
EXCAVATION, WATERWAY I I |
0013 205-03371 36.000 m3 | 40.00000 1440.00] |
SEDIMENT REMOVE | | |
0014 205-06930 4.900 Mg | 120.00000 588.00] |
SPLASHPAD, RIPRAP I | |
0015 205-06931 2033.400 Mg | 41.00000 83369.40] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0016 205-06936 21.600 Mg | 105.00000 2268.00] |
TEMPORARY SEDIMENT TRAP I | |
0017 205-06937 108.200 m I 6.50000 703.30] |
TEMPORARY SILT FENCE I I |

0018 205-06938 68.000 m I 120.00000 8160.00] |

| | |



REINFORCED CONCRETE BRIDGE APPROACH,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -11
TABULATION OF BIDS
ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 207-08266 2400.000 m2 | 8.25000 19800.00] |
SUBGRADE TREATMENT, TYPE 111 | | |
0020 211-06467 46.900 m3 | 105.00000 4924 .50 |
AGGREGATE FOR END BENT BACKFILL I I |
0021 211-07454 995.700 m3 | 40.00000 39828.00] |
STRUCTURE BACKFILL | | |
0022 301-07448 978.200 Mg | 26.00000 25433.20] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0023 302-07455 18.400 m3 | 106.00000 1950.40] |
DENSE GRADED SUBBASE I I |
0024 306-08043 69.000 m2 | 30.00000 2070.00] |
MILLING, TRANSITION | | |
0025 402-07432 95.800 Mg | 96.00000 9196.80]| |
HMA SURFACE, TYPE A I I |
0026 402-07433 42.300 Mg | 96.00000 4060.80]| |
HMA SURFACE, TYPE B I | |
0027 402-07435 119.600 Mg | 68.00000 8132.80] |
HMA INTERMEDIATE, TYPE A I I |
0028 402-07438 40.700 Mg | 68.00000 2767.60] |
HMA INTERMEDIATE, TYPE B I | |
0029 402-07441 221.100 Mg | 68.00000 15034.80] |
HMA BASE, TYPE B | | |
0030 404-05514 387.800 m2 | 13.50000 5235.30]| |
SEAL COAT, 5 I | |
0031 406-05521 3063.400 m2 | 0.25000 765.85] |
ASPHALT FOR TACK COAT | | |
0032 601-06037 4.000 EACH | 850.00000 3400.00] |
GUARDRAIL END TREATMENT, 1 I I |
0033 601-06374 4.000 EACH | 800.00000 3200.00] |
GUARDRAIL TRANSITION, TGS-1 | | |
0034 601-99105 57.150 m | 56.00000 3200.40] |
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0035 603-02664 1.000 EACH |  10000.00000 10000.00] |
GATE, CATTLE I I |
0036 603-03398 67.400 m I 90.00000 6066.00] |
FENCE, RELOCATE | | |
0037 603-95104 1.000 EACH | 150000000 1500.00] |
FENCE GATE, FARM FIELD, RESET I I |
0038 609-06257 122.900 m2 | 80.00000 9832.00] |
| | |
| | |

250 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 280 -12
TABULATION OF BIDS
ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 7 ) 35-1128289 1C ) 1C )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0039 610-07486 205.000 Mg | 96.00000 19680.00] |
HMA FOR APPROACHES, TYPE A | | |
0040 616-02305 805.900 m3 | 280.00000 225652.00| |
GABIONS I | |
0041 616-02320 5252.100 m2 | 2.75000 14443.28] |
GEOTEXTILES | | |
0042 616-06405 1329.900 Mg | 26.00000 34577.40] |
RIPRAP, REVETMENT I | |
0043 621-01004 2.000 EACH | 510.00000 1020.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0044 621-01371 34.600 kg | 8.80000 304.48] |
SEED MIXTURE, LEGUME, 2 I I |
0045 621-02770 9640.000 m2 | 1.70000 16388.00] |
EROSION CONTROL BLANKET I I |
0046 621-04258 7.000 kg | 83.00000 581.00] |
SEED MIXTURE , MITIGATION I I |
0047 621-06545 1.200 Mg | 561.00000 673.20] |
FERTILIZER I | |
0048 621-06553 202.000 kg | 8.00000 1616.00] |
SEED MIXTURE, R | | |
0049 621-06557 232.500 kg | 6.25000 1453.13| |
SEED MIXTURE, T | | |
0050 621-06565 12.500 Mg | 500.00000 6250.00] |
MULCHING MATERIAL I I |
0051 621-06567 0.900 kL | 11.25000 10.13] |
WATER | | |
0052 621-06575 50.800 m2 | 10.75000 546.10] |
SODDING, NURSERY I I |
0053 622-52436 2.000 EACH | 34.00000 68.00] |
SIGN, DO NOT MOW OR SPRAY | I |
0054 622-91786 40.000 EACH | 7.50000 300.00] |
SEEDLING I I |
0055 701-03921 50.400 m I 375.00000 18900.00] |
PILE, STEEL H, HP 360 X 152 I I |
0056 701-91792 8.000 EACH | 140.00000 1120.00] |
PILE TIP, STEEL H I I |
0057 703-51032 17131.000 kg | 2.30000 39401.30] |
I I |

REINFORCING STEEL, EPOXY COATED



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 280 CONTRACT ID : B -26847-A COUNTIES : RIPLEY
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 7 ) 35-1128289 1( ) I1( )
|BEATY CONSTRUCTION INC | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e
0058 704-51002 172.300 m3 | 800.00000 137840.00] |
CONCRETE, C, SUPERSTRUCTURE | | |
0059 706-06344 76.200 m | 200.00000 15240.00] |
RAILING, TS-1 | | |
0060 707-08492 158.400 m | 1385.00000 219384.00] |
STRUCTURAL MEMBERS, CONCRETE BULB-T | | |
BEAM, 1981 mm X 1067 mm | | |
0061 709-51821 LUMP | 2030.00000 2030.00] |
SURFACE SEAL I | |
0062 715-05407 42.000 m | 9.50000 399.00] |
PIPE, END BENT DRAIN, 150 mm | | |
0063 801-04308 4_.000 EACH | 390.00000 1560.00] |
ROAD CLOSURE SIGN ASSEMBLY | | |
0064 801-06625 8.000 EACH | 260.00000 2080.00] |
DETOUR ROUTE MARKER ASSEMBLY | | |
0065 801-06640 19.000 EACH | 190.00000 3610.00] |
CONSTRUCTION SIGN, A | | |
0066 801-06775 LUMP | 65000.00000 65000.00] |
MAINTAINING TRAFFIC I I |
0067 801-07118 36.000 m | 68.00000 2448.00] |
BARRICADE, I11-A | | |
0068 802-76025 1.740 m2 | 400.00000 696.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0069 802-76035 0.840 m2 | 250.00000 210.00] |
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS | | |
0070 802-76055 20.100 m | 22.50000 452 .25] |
SIGN POST, A I | |
0071 808-06703 274.700 m | 3.10000 851.57] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0072 808-06706 7.500 m | 54.00000 405.00] |
LINE, THERMOPLASTIC, SOLID, WHITE, 600 | | |
mm | | |
0073 808-06716 128.300 m | 7.25000 930.18] |
LINE, REMOVE | | |
0074 303-07662 50.000 Mg | 32.00000 1600.00] |
STONE , #2 STONE | | |
SECTION TOTALS | $ 1,574,363.17] $ | $
------------------------------------------ e
CONTRACT TOTALS | $ 1,574,363.17] $ 0.00] $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
290 CONTRACT ID : B -28436-A

01/24/07 10:00 AM DISTRICT 1 64
CONTRACT TIME : 10/01/07 COMPLETION DATE

COUNTIES :

LAKE

PROJECT(S) : 1941020

1,069,743.35
1,098,045.06
1,120,699.11
1,240,263.67
1,250,751.75
1,588,000.00

DATE
PAGE

08707707
290 -1

% OVER
LOW BID

100.0000%
102.6457%
104.7634%
115.9403%
116.9207%
148.4468%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1523985 WIRTZ & YATES, INC.

2 35-0918397 RIETH RILEY CONSTRUCTION

3 35-1106884 ELLAS CONSTRUCTION COMPANY INC

4 35-1035114 SUPERIOR CONSTRUCTION CO

5 35-1068009 DYER CONSTRUCTION CO

6 35-1035122 GARIUP CONSTRUCTION CO. INC

7 32-0154474 JCI BRIDGE GROUP INC

1,757,978.88

164 .3365%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -2
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1523985 IC 2 ) 35-0918397 IC 3 ) 35-1106884
IWIRTZ & YATES, INC. IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001 BRIDGE REPLACEMENT, SPECIAL
| | |
0001 105-06845 LUMP |  17000.00000 17000.00] 8000.00000 8000.00]  14500.00000 14500.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 2600.00000 26000.00] 2500.00000 25000.00] 2500.00000 25000.00
FIELD OFFICE, B | I |
0003 105-08520 2.000 EACH | 500.00000 1000.00] 100.00000 200.00] 350.00000 700.00
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 20.000 MOS | 300.00000 6000.00] 50.00000 1000.00] 100.00000 2000.00
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 110-01001 LUMP |  50000.00000 50000.00]  55000.00000 55000.00]  55000.00000 55000.00
MOBILIZATION AND DEMOBILIZATION I | |
0007 201-52370 LUMP |  10000.00000 10000.00]  16500.00000 16500.00]  16500.00000 16500.00
CLEARING RIGHT OF WAY I I |
0008 202-02240 1467.000 SYS | 12.00000 17604.00] 15.00000 22005.00] 10.83000 1588761
PAVEMENT REMOVAL I | |
0009 202-02241 347.000 LFT | 7.15000 2481.05| 6.15000 2134.05] 6.15000 2134.05
GUARDRAIL, REMOVE | | |
0010 202-51330 LUMP |  50000.00000 50000.00] 150000.00000 150000.00]  88000.00000 88000.00
PRESENT STRUCTURE, REMOVE I I |
0011 203-02000 1059.000 CYS | 12.00000 12708.00] 13.33000 14116.47] 11.50000 12178.50
EXCAVATION, COMMON | | |
0012 203-51223 737.000 CYS | 12.00000 8844 .00 20.00000 14740.00] 17.70000 13044.90
EXCAVATION, WATERWAY I I |
0013 205-06931 78.000 TON | 28.00000 2184.00] 50.00000 3900.00] 50.50000 3939.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0014 205-06932 240.000 LFT | 15.00000 3600.00] 10.10000 2424 .00 10.10000 242400
TEMPORARY CHECK DAM, STRAW BALES I | |
0015 205-06937 1850.000 LFT | 2.00000 3700.00] 1.48000 2738.00] 1.18000 2183.00
TEMPORARY SILT FENCE I I |
0016 206-51220 316.000 CYS | 140.00000 44240.00] 25.00000 7900.00] 17.70000 5593.20
EXCAVATION, WET I | |
0017 206-51230 759.000 CYS | 27.00000 20493.00] 15.00000 11385.00] 17.70000 13434.30
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0018 207-08262 3251.000 SYS | 8.00000 26008.00] 14.00000 45514 .00 6.85000 22269.35
| | |

SUBGRADE TREATMENT, TYPE 1



GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

TEMPORARY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -3
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1523985 IC 2 ) 35-0918397 IC 3 ) 35-1106884
IWIRTZ & YATES, INC. IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 207-08266 2512.000 SYS | 12.00000 30144.00] 6.25000 15700.00] 1.00000 2512.00
SUBGRADE TREATMENT, TYPE 111 | | |
0020 211-07454 402.000 CYS | 2400000 9648.00| 35.00000 14070.00] 22.50000 9045.00
STRUCTURE BACKFILL I I |
0021 301-07448 2335.000 TON | 26.00000 60710.00] 25.00000 58375.00] 22.30000 52070.50
COMPACTED AGGREGATE, NO. 53, BASE | | |
0022 303-07662 50.000 TON | 28.00000 1400.00] 45_00000 2250.00] 23.55000 1177.50
STONE ,NO. 2 I | |
0023 306-08043 800.000 SYS | 10.00000 8000.00] 3.00000 2400.00] 4.11000 3288.00
MILLING, TRANSITION I I |
0024 402-07432 290.000 TON | 90.00000 26100.00] 82.00000 23780.00] 80.00000 23200.00
HMA SURFACE, TYPE A I | |
0025 402-07434 190.000 TON | 90.00000 17100.00] 78.00000 14820.00] 80.00000 15200.00
HMA SURFACE, TYPE C I I |
0026 402-07435 595.000 TON | 85.00000 50575.00] 69.00000 41055.00] 68.00000 40460.00
HMA INTERMEDIATE, TYPE A I | |
0027 402-07439 295.000 TON | 85.00000 25075.00] 66.00000 19470.00] 68.00000 20060.00
HMA INTERMEDIATE, TYPE C I I |
0028 402-07440 340.000 TON | 70.00000 23800.00] 60.00000 20400.00] 59_00000 20060.00
HMA BASE, TYPE A I | |
0029 402-07442 875.000 TON | 70.00000 61250.00] 5400000 47250.00] 59.00000 51625.00
HMA BASE, TYPE C | | |
0030 406-05520 4.000 TON | 600.00000 2400.00] 375.00000 1500.00] 500.00000 2000.00
ASPHALT FOR TACK COAT I | |
0031 601-06854 2.000 EACH | 3720.00000 7440.00] 2800.00000 5600.00] 2800.00000 5600.00
GUARDRAIL, W-BEAM, NESTED | | |
0032 601-06856 4.000 EACH | 400.00000 1600.00] 300.00000 1200.00] 300.00000 1200.00
MODIFIED POSTS, NESTED GUARDRAIL I I |
0033 601-94689 4.000 EACH | 2760.00000 11040.00] 2400.00000 9600.00] 2400.00000 9600.00
GUARDRAIL END TREATMENT, 0S | | |
0034 601-94689 4.000 EACH | 2185.00000 8740.00] 1900.00000 7600.00] 1900.00000 7600.00
GUARDRAIL END TREATMENT, OS ,TEMPORARY | | |
0035 601-97774 1.000 EACH | 800.00000 800.00] 650.00000 650.00] 650.00000 650.00
GUARDRAIL END TREATMENT, OS, SPARE I I |
PARTS PACKAGE ,STAGE 2 I I |
0036 601-99105 700.000 LFT | 20.00000 14000.00] 16.60000 11620.00] 16.60000 11620.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0037 601-99105 518.750 LFT | 12.00000 6225.00] 8.00000 4150.00] 8.00000 4150.00
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -4
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1523985 IC 2 ) 35-0918397 IC 3 ) 35-1106884
IWIRTZ & YATES, INC. IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0038 603-06040 447.000 LFT | 14..00000 6258.00] 11.50000 5140.50] 11.50000 5140.50
FENCE, FARM FIELD, 47 IN. | | |
0039 615-06490 14.000 EACH | 150.00000 2100.00] 124.00000 1736.00] 179.00000 2506.00
RIGHT OF WAY MARKER I I |
0040 616-02320 1202.000 SYS | 3.00000 3606.00] 3.00000 3606.00] 2.50000 3005.00
GEOTEXTILES | | |
0041 616-05688 500.000 TON | 50.00000 25000.00] 5600000 28000.00] 4515000 22575.00
RIPRAP, CLASS 1 I I |
0042 616-06405 204.000 TON | 33.00000 6732.00] 38.00000 7752.00] 35.25000 7191.00
RIPRAP, REVETMENT I I |
0043 616-06451 396.000 TON | 37.00000 14652.00] 35.00000 13860.00] 35.25000 13959.00
RIPRAP, UNIFORM I | |
0044 621-01004 2.000 EACH | 700.00000 1400.00] 525.00000 1050.00] 525.00000 1050.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0045 621-06545 1.000 TON | 850.00000 850.00] 738.00000 738.00] 738.00000 738.00
FERTILIZER I I |
0046 621-06553 333.000 LBS | 5.00000 1665.00] 3.88000 1292.04| 3.88000 1292.04
SEED MIXTURE, R I | |
0047 621-06557 100.000 LBS | 10.00000 1000.00] 7.50000 750.00] 7.50000 750.00
SEED MIXTURE, T | | |
0048 621-06565 6.000 TON | 750.00000 4500.00]| 563.00000 3378.00] 563.00000 3378.00
MULCHING MATERIAL | | |
0049 621-06567 1.000 kGAL | 70.00000 70.00] 65.00000 65.00] 65.00000 65.00
WATER I I |
0050 621-06574 677.000 SYS | 8.00000 5416.00]| 5.90000 3994.30] 5.90000 3994.30
SODDING | | |
0051 622-98200 8.000 EACH | 35.00000 280.00] 25.00000 200.00] 25.00000 200.00
SIGN, DO NOT DISTURB I I |
0052 713-51335 LUMP | 140000.00000 140000.00|] 10705335000 107053.35| 288000.00000 288000.00
TEMPORARY BRIDGE AND APPROACHES | I |
0053 715-05169 42.000 LFT | 20.00000 840.00] 35.00000 1470.00] 30.80000 1293.60
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0054 715-05440 50.000 LFT | 13.00000 650.00]| 25.00000 1250.00] 25.80000 1290.00
PIPE, DRAINTILE TERMINAL SECTION, 8 IN. | I |
0055 715-05442 50.000 LFT | 13.00000 650.00] 26.00000 1300.00] 27.80000 1390.00
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | I |
0056 715-05443 50.000 LFT | 16.00000 800.00] 28.00000 1400.00] 29.80000 1490.00
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -5
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 1 ) 35-1523985 IC 2 ) 35-0918397 IC 3 ) 35-1106884
IWIRTZ & YATES, INC. IRIETH RILEY CONSTRUCTION |ELLAS CONSTRUCTION COMPANY IN
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0057 715-46005 2.000 EACH | 150.00000 300.00] 500.00000 1000.00] 250.50000 501.00
PIPE END SECTION, 15 IN. | | |
0058 723-06660 75.000 SYS | 400.00000 30000.00] 600.00000 45000.00] 222.00000 16650.00
WINGWALL I I |
0059 723-07033 54.000 LFT | 2400.00000 129600.00]| 3100.00000 167400.00] 2900.00000 156600.00
STRUCTURE, PRECAST THREE-SIDED, 312 IN. | | |
X 120 IN. | I |
0060 801-04308 2.000 EACH | 700.00000 1400.00] 325.00000 650.00] 335.00000 670.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0061 801-06203 3604.000 LFT | 0.70000 2522 .80 1.10000 3964.40] 0.20000 720.80
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0062 801-06207 3052.000 LFT | 1.25000 3815.00] 1.10000 3357.20] 0.98000 2990.96
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0063 801-06640 18.000 EACH | 350.00000 6300.00] 105.00000 1890.00] 145.00000 2610.00
CONSTRUCTION SIGN, A I | |
0064 801-06645 14.000 EACH | 120.00000 1680.00] 95.00000 1330.00] 38.00000 532.00
CONSTRUCTION SIGN, B I I |
0065 801-07119 72.000 LFT | 30.00000 2160.00] 35.00000 2520.00] 17.15000 1234.80
BARRICADE, 111-B I | |
0066 808-06703 2150.000 LFT | 1.90000 4085.00]| 0.45000 967.50] 0.53000 1139.50
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808-06716 695.000 LFT | 1.20000 834.00] 0.85000 590.75] 0.56000 389.20
LINE, REMOVE I I |
0068 808-75240 550.000 LFT | 1.85000 1017.50] 0.45000 247.50] 0.67000 368.50
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. I | |
0069 808-75996 11.000 EACH | 20.00000 220.00] 10.00000 110.00] 40.00000 440.00
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0070 808-75998 11.000 EACH | 130.00000 1430.00] 85.00000 935.00] 58.00000 638.00
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 1,069,743.35] $ 1,098,045.06] $ 1,120,699.11
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 1,069,743.35] $ 1,098,045.06] $ 1,120,699.11




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -6
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1035114 IC 5 ) 35-1068009 IC 6 ) 35-1035122
|SUPERIOR CONSTRUCTION CO IDYER CONSTRUCTION CO |GARIUP CONSTRUCTION CO. INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001 BRIDGE REPLACEMENT, SPECIAL
| | |
0001 105-06845 LUMP |  75000.00000 75000.00]  20000.00000 20000.00] 4790.00000 4790.00
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 1780.00000 17800.00] 2121.00000 21210.00] 2520.41000 25204.10
FIELD OFFICE, B | | |
0003 105-08520 2.000 EACH | 100.00000 200.00] 160.00000 320.00] 252.04000 504.08
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 20.000 MOS | 50.00000 1000.00] 100.00000 2000.00] 151.23000 3024.60
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 110-01001 LUMP |  60000.00000 60000.00]  60000.00000 60000.00] 164298.95000 164298.95
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  25500.00000 25500.00]  18500.00000 18500.00]  32022.85000 32022.85
CLEARING RIGHT OF WAY I I |
0008 202-02240 1467.000 SYS | 15.00000 22005.00] 10.50000 15403.50] 5650000 82885.50
PAVEMENT REMOVAL I | |
0009 202-02241 347.000 LFT | 6.15000 2134.05] 15.00000 5205.00] 6.33000 2196.51
GUARDRAIL, REMOVE | | |
0010 202-51330 LUMP | 142000.00000 142000.00|]  30000.00000 30000.00]  15903.23000 15903.23
PRESENT STRUCTURE, REMOVE | | |
0011 203-02000 1059.000 CYS | 11.00000 11649.00] 16.00000 16944.00] 7.42000 7857.78
EXCAVATION, COMMON I I |
0012 203-51223 737.000 CYS | 11.00000 8107.00] 16.15000 11902.55] 18.47000 13612.39
EXCAVATION, WATERWAY | | |
0013 205-06931 78.000 TON | 40.00000 3120.00] 34.00000 2652.00] 65.05000 5073.90
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0014 205-06932 240.000 LFT | 10.10000 2424 00| 10.10000 2424.00] 10.38000 2491.20
TEMPORARY CHECK DAM, STRAW BALES | I |
0015 205-06937 1850.000 LFT | 1.48000 2738.00] 2.64000 4884.00] 1.52000 2812.00
TEMPORARY SILT FENCE I I |
0016 206-51220 316.000 CYS | 20.00000 6320.00] 20.00000 6320.00] 151.22000 47785.52
EXCAVATION, WET I I |
0017 206-51230 759.000 CYS | 20.00000 15180.00] 16.00000 12144.00] 21.57000 16371.63
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0018 207-08262 3251.000 SYS | 2.00000 6502.00] 6.85000 22269.35| 19.57000 63622.07
I I |

SUBGRADE TREATMENT, TYPE 1



GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

TEMPORARY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -7
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1035114 IC 5 ) 35-1068009 IC 6 ) 35-1035122
|SUPERIOR CONSTRUCTION CO IDYER CONSTRUCTION CO |GARIUP CONSTRUCTION CO. INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 207-08266 2512.000 SYS | 0.50000 1256.00] 10.00000 25120.00] 10.03000 2519536
SUBGRADE TREATMENT, TYPE 111 | | |
0020 211-07454 402.000 CYS | 26.00000 10452.00] 31.00000 12462.00] 2496000 10033.92
STRUCTURE BACKFILL I I |
0021 301-07448 2335.000 TON | 20.00000 46700.00] 18.25000 42613.75] 12.23000 28557.05
COMPACTED AGGREGATE, NO. 53, BASE | | |
0022 303-07662 50.000 TON | 40.00000 2000.00] 27.00000 1350.00] 40.39000 2019.50
STONE ,NO. 2 I | |
0023 306-08043 800.000 SYS | 10.00000 8000.00] 4.50000 3600.00] 12.34000 9872.00
MILLING, TRANSITION I I |
0024 402-07432 290.000 TON | 80.00000 23200.00] 78.00000 22620.00] 87.39000 25343.10
HMA SURFACE, TYPE A I | |
0025 402-07434 190.000 TON | 80.00000 15200.00] 78.00000 14820.00] 87.39000 16604.10
HMA SURFACE, TYPE C I I |
0026 402-07435 595.000 TON | 68.00000 40460.00] 65.00000 38675.00] 71.97000 42822.15
HMA INTERMEDIATE, TYPE A I | |
0027 402-07439 295.000 TON | 68.00000 20060.00] 65.00000 19175.00] 71.97000 21231.15
HMA INTERMEDIATE, TYPE C I I |
0028 402-07440 340.000 TON | 59_00000 20060.00] 5700000 19380.00] 61.69000 20974 .60
HMA BASE, TYPE A I | |
0029 402-07442 875.000 TON | 59.00000 51625.00] 57.00000 49875.00]| 61.69000 53978.75
HMA BASE, TYPE C | | |
0030 406-05520 4.000 TON | 500.00000 2000.00] 400.00000 1600.00] 668.31000 2673.24
ASPHALT FOR TACK COAT I | |
0031 601-06854 2.000 EACH | 2800.00000 5600.00] 2800.00000 5600.00] 2878.86000 5757.72
GUARDRAIL, W-BEAM, NESTED | | |
0032 601-06856 4.000 EACH | 800.00000 3200.00] 300.00000 1200.00] 308.45000 1233.80
MODIFIED POSTS, NESTED GUARDRAIL I I |
0033 601-94689 4.000 EACH | 2400.00000 9600.00] 2400.00000 9600.00] 2467 .59000 9870.36
GUARDRAIL END TREATMENT, 0S | | |
0034 601-94689 4.000 EACH | 1900.00000 7600.00] 1900.00000 7600.00] 1953.51000 7814.04
GUARDRAIL END TREATMENT, OS ,TEMPORARY | | |
0035 601-97774 1.000 EACH | 650.00000 650.00]| 650.00000 650.00] 668.30000 668.30
GUARDRAIL END TREATMENT, OS, SPARE I I |
PARTS PACKAGE ,STAGE 2 I I |
0036 601-99105 700.000 LFT | 16.60000 11620.00] 16.60000 11620.00] 17.07000 11949.00
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0037 601-99105 518.750 LFT | 8.00000 4150.00] 8.00000 4150.00] 9.00000 4668.75
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -8
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1035114 IC 5 ) 35-1068009 IC 6 ) 35-1035122
|SUPERIOR CONSTRUCTION CO IDYER CONSTRUCTION CO |GARIUP CONSTRUCTION CO. INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0038 603-06040 447.000 LFT | 11.50000 5140.50] 11.50000 5140.50] 10.12000 4523.64
FENCE, FARM FIELD, 47 IN. | | |
0039 615-06490 14.000 EACH | 124.00000 1736.00] 124.00000 1736.00] 127.49000 1784.86
RIGHT OF WAY MARKER I I |
0040 616-02320 1202.000 SYS | 2.00000 2404.00] 2.00000 2404.00] 2.87000 3449.74
GEOTEXTILES | | |
0041 616-05688 500.000 TON | 4400000 22000.00] 33.00000 16500.00] 4180000 20900.00
RIPRAP, CLASS 1 I I |
0042 616-06405 204.000 TON | 4400000 8976.00]| 35.00000 7140.00] 4556000 9294.24
RIPRAP, REVETMENT I I |
0043 616-06451 396.000 TON | 4400000 17424.00] 29.00000 11484.00] 38.24000 15143.04
RIPRAP, UNIFORM I | |
0044 621-01004 2.000 EACH | 525.00000 1050.00] 525.00000 1050.00] 539.79000 1079.58
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0045 621-06545 1.000 TON | 738.00000 738.00] 738.00000 738.00] 758.78000 758.78
FERTILIZER I I |
0046 621-06553 333.000 LBS | 3.88000 1292.04] 3.88000 1292.04| 4.00000 1332.00
SEED MIXTURE, R I | |
0047 621-06557 100.000 LBS | 7.50000 750.00] 7.50000 750.00] 7.71000 771.00
SEED MIXTURE, T | | |
0048 621-06565 6.000 TON | 563.00000 3378.00] 563.00000 3378.00] 578.86000 3473.16
MULCHING MATERIAL | | |
0049 621-06567 1.000 kGAL | 65.00000 65.00] 65.00000 65.00] 66.83000 66.83
WATER I I |
0050 621-06574 677.000 SYS | 5.90000 3994.30] 5.90000 3994.30] 6.07000 4109.39
SODDING | | |
0051 622-98200 8.000 EACH | 25.00000 200.00] 25.00000 200.00] 25_.70000 205.60
SIGN, DO NOT DISTURB I I |
0052 713-51335 LUMP | 175000.00000 175000.00] 352000.00000 352000.00] 525728.29000 52572829
TEMPORARY BRIDGE AND APPROACHES | I |
0053 715-05169 42.000 LFT | 32.00000 1344_00] 64.00000 2688.00] 135.57000 5693.94
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0054 715-05440 50.000 LFT | 4200000 2100.00] 39.00000 1950.00] 65.91000 3295.50
PIPE, DRAINTILE TERMINAL SECTION, 8 IN. | I |
0055 715-05442 50.000 LFT | 4200000 2100.00] 39.00000 1950.00] 68.17000 3408.50
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | I |
0056 715-05443 50.000 LFT | 4200000 2100.00] 39.00000 1950.00] 70.53000 3526.50
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -9
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 4 ) 35-1035114 IC 5 ) 35-1068009 IC 6 ) 35-1035122
|SUPERIOR CONSTRUCTION CO IDYER CONSTRUCTION CO |GARIUP CONSTRUCTION CO. INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0057 715-46005 2.000 EACH | 385.00000 770.00] 375.00000 750.00] 100966000 2019.32
PIPE END SECTION, 15 IN. | | |
0058 723-06660 75.000 SYS | 1000.00000 75000.00] 370.00000 27750.00] 627.82000 47086.50
WINGWALL I I |
0059 723-07033 54.000 LFT | 4000.00000 216000.00] 4630.00000 250020.00] 2267.96000 122469.84
STRUCTURE, PRECAST THREE-SIDED, 312 IN. | | |
X 120 IN. | I |
0060 801-04308 2.000 EACH | 260.00000 520.00] 335.00000 670.00] 406.13000 812.26
ROAD CLOSURE SIGN ASSEMBLY I I |
0061 801-06203 3604.000 LFT | 0.25000 901.00] 0.20000 720.80] 0.37000 1333.48
TEMPORARY PAVEMENT MARKING, 4 IN. I I |
0062 801-06207 3052.000 LFT | 0.89000 2716.28] 0.98000 2990.96] 1.23000 3753.96
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0063 801-06640 18.000 EACH | 113.00000 2034.00] 145.00000 2610.00] 169.65000 3053.70
CONSTRUCTION SIGN, A I | |
0064 801-06645 14.000 EACH | 65.00000 910.00] 38.00000 532.00] 123.38000 1727.32
CONSTRUCTION SIGN, B I I |
0065 801-07119 72.000 LFT | 14.75000 1062.00] 17.15000 1234.80] 12.34000 888.48
BARRICADE, 111-B I | |
0066 808-06703 2150.000 LFT | 0.45000 967.50] 0.53000 1139.50] 0.70000 1505.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0067 808-06716 695.000 LFT | 0.40000 278.00] 0.56000 389.20] 0.62000 430.90
LINE, REMOVE I I |
0068 808-75240 550.000 LFT | 1.00000 550.00] 0.67000 368.50] 0.70000 385.00
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | | |
IN. I | |
0069 808-75996 11.000 EACH | 50.00000 550.00] 58.00000 638.00] 36.30000 399.30
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE | | |
0070 808-75998 11.000 EACH | 100.00000 1100.00] 58_00000 638.00] 169.65000 1866.15
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 1,240,263.67] $ 1,250,751.75] $ 1,588,000.00
—————————————————————————————————————————— -
CONTRACT TOTALS I $ 1,240,263.67] $ 1,250,751.75] $ 1,588,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -10
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 7 ) 32-0154474 | 1C )
|JC1 BRIDGE GROUP INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001 BRIDGE REPLACEMENT, SPECIAL
| | |
0001 105-06845 LUMP |  27000.00000 27000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 10.000 MOS | 3500.00000 35000.00] |
FIELD OFFICE, B | | |
0003 105-08520 2.000 EACH | 225.00000 450.00] |
CELLULAR TELEPHONE/RADIO I | |
0004 105-08521 20.000 MOS | 125.00000 2500.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0005 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0006 110-01001 LUMP |  86000.00000 86000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP | 9000.00000 9000.00] |
CLEARING RIGHT OF WAY I I |
0008 202-02240 1467.000 SYS | 20.00000 29340.00] |
PAVEMENT REMOVAL I | |
0009 202-02241 347.000 LFT | 6.15000 2134.05] |
GUARDRAIL, REMOVE | | |
0010 202-51330 LUMP |  25000.00000 25000.00] |
PRESENT STRUCTURE, REMOVE | | |
0011 203-02000 1059.000 CYS | 1400000 14826.00] |
EXCAVATION, COMMON I I |
0012 203-51223 737.000 CYS | 15.00000 11055.00] |
EXCAVATION, WATERWAY | | |
0013 205-06931 78.000 TON | 40.00000 3120.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0014 205-06932 240.000 LFT | 10.10000 2424 00| |
TEMPORARY CHECK DAM, STRAW BALES | I |
0015 205-06937 1850.000 LFT | 1.48000 2738.00] |
TEMPORARY SILT FENCE I I |
0016 206-51220 316.000 CYS | 13.00000 4108.00]| |
EXCAVATION, WET I I |
0017 206-51230 759.000 CYS | 12.00000 9108.00] |
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0018 207-08262 3251.000 SYS | 14.00000 4551400 |
I I |

SUBGRADE TREATMENT, TYPE 1



GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING

TEMPORARY

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -11
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 7 ) 32-0154474 1C ) 1C )

|JC1 BRIDGE GROUP INC | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S
0019 207-08266 2512.000 SYS | 1.00000 2512.00] |
SUBGRADE TREATMENT, TYPE 111 | | |
0020 211-07454 402.000 CYS | 45_00000 18090.00] |
STRUCTURE BACKFILL I I |
0021 301-07448 2335.000 TON | 25.00000 58375.00] |
COMPACTED AGGREGATE, NO. 53, BASE | | |
0022 303-07662 50.000 TON | 20.00000 1000.00] |
STONE ,NO. 2 I | |
0023 306-08043 800.000 SYS | 7.00000 5600.00]| |
MILLING, TRANSITION I I |
0024 402-07432 290.000 TON | 80.00000 23200.00] |
HMA SURFACE, TYPE A I | |
0025 402-07434 190.000 TON | 80.00000 15200.00] |
HMA SURFACE, TYPE C I I |
0026 402-07435 595.000 TON | 68.00000 40460.00] |
HMA INTERMEDIATE, TYPE A I | |
0027 402-07439 295.000 TON | 68.00000 20060.00] |
HMA INTERMEDIATE, TYPE C I I |
0028 402-07440 340.000 TON | 59_00000 20060.00] |
HMA BASE, TYPE A I | |
0029 402-07442 875.000 TON | 59.00000 51625.00] |
HMA BASE, TYPE C | | |
0030 406-05520 4.000 TON | 500.00000 2000.00] |
ASPHALT FOR TACK COAT I | |
0031 601-06854 2.000 EACH | 2800.00000 5600.00] |
GUARDRAIL, W-BEAM, NESTED | | |
0032 601-06856 4.000 EACH | 800.52000 3202.08]| |
MODIFIED POSTS, NESTED GUARDRAIL I I |
0033 601-94689 4.000 EACH | 2400.00000 9600.00] |
GUARDRAIL END TREATMENT, 0S | | |
0034 601-94689 4.000 EACH | 1900.00000 7600.00] |
GUARDRAIL END TREATMENT, OS ,TEMPORARY | | |
0035 601-97774 1.000 EACH | 650.00000 650.00]| |
GUARDRAIL END TREATMENT, OS, SPARE I I |
PARTS PACKAGE ,STAGE 2 I I |
0036 601-99105 700.000 LFT | 16.60000 11620.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0037 601-99105 518.750 LFT | 8.00000 4150.00] |
I | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -12
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 7 ) 32-0154474 1C 1C )

|JC1 BRIDGE GROUP INC | |
LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] AMOUNT| UNIT PRICE AMOUNT

------------------------------------------ e e S
0038 603-06040 447.000 LFT | 11.50000 5140.50] |
FENCE, FARM FIELD, 47 IN. | | |
0039 615-06490 14.000 EACH | 200.00000 2800.00] |
RIGHT OF WAY MARKER I I |
0040 616-02320 1202.000 SYS | 3.00000 3606.00] |
GEOTEXTILES | | |
0041 616-05688 500.000 TON | 75.00000 37500.00] |
RIPRAP, CLASS 1 I I |
0042 616-06405 204.000 TON | 45_00000 9180.00] |
RIPRAP, REVETMENT I I |
0043 616-06451 396.000 TON | 65.00000 25740.00] |
RIPRAP, UNIFORM | | |
0044 621-01004 2.000 EACH | 525.00000 1050.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0045 621-06545 1.000 TON | 738.00000 738.00] |
FERTILIZER I I |
0046 621-06553 333.000 LBS | 3.88000 1292.04] |
SEED MIXTURE, R I | |
0047 621-06557 100.000 LBS | 7.50000 750.00] |
SEED MIXTURE, T | | |
0048 621-06565 6.000 TON | 563.00000 3378.00] |
MULCHING MATERIAL | | |
0049 621-06567 1.000 kGAL | 65.00000 65.00] |
WATER I I |
0050 621-06574 677.000 SYS | 5.90000 3994.30] |
SODDING | | |
0051 622-98200 8.000 EACH | 25.00000 200.00] |
SIGN, DO NOT DISTURB I I |
0052 713-51335 LUMP | 590000.00000 590000.00] |
TEMPORARY BRIDGE AND APPROACHES | I |
0053 715-05169 42.000 LFT | 35.00000 1470.00] |
PIPE, TYPE 3, CIRCULAR, 15 IN. I I |
0054 715-05440 50.000 LFT | 10.00000 500.00] |
PIPE, DRAINTILE TERMINAL SECTION, 8 IN. | I |
0055 715-05442 50.000 LFT | 12.00000 600.00] |
PIPE, DRAINTILE TERMINAL SECTION, 10 IN | I |
0056 715-05443 50.000 LFT | 14.00000 700.00] |
PIPE, DRAINTILE TERMINAL SECTION, 12 IN | | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 290 -13
TABULATION OF BIDS
ROUTE : SR 2
CALL ORDER  : 290 CONTRACT ID : B -28436-A COUNTIES : LAKE
LETTING DATE : 01/24/07 10:00 AM DISTRICT : LAPORTE DISTRICT
SET-ASIDE -
IC 7 ) 32-0154474 1C ) ( )
|JC1 BRIDGE GROUP INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ B o
0057 715-46005 2.000 EACH | 300.00000 600.00]
PIPE END SECTION, 15 IN. | |
0058 723-06660 75.000 SYS | 925.00000 69375.00]
WINGWALL | |
0059 723-07033 54.000 LFT | 7000.00000 378000.00]
STRUCTURE, PRECAST THREE-SIDED, 312 IN. | |
X 120 IN. | I
0060 801-04308 2.000 EACH | 335.00000 670.00]
ROAD CLOSURE SIGN ASSEMBLY I I
0061 801-06203 3604.000 LFT | 0.20000 720.80]
TEMPORARY PAVEMENT MARKING, 4 IN. I I
0062 801-06207 3052.000 LFT | 0.98000 2990.96]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I
4 IN. I I
0063 801-06640 18.000 EACH | 14500000 2610.00]
CONSTRUCTION SIGN, A I |
0064 801-06645 14.000 EACH | 38.00000 532.00]
CONSTRUCTION SIGN, B I I
0065 801-07119 72.000 LFT | 17.15000 1234.80]
BARRICADE, 111-B I |
0066 808-06703 2150.000 LFT | 0.53000 1139.50]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0067 808-06716 695.000 LFT | 0.56000 389.20]
LINE, REMOVE | |
0068 808-75240 550.000 LFT | 0.67000 368.50]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. I |
0069 808-75996 11.000 EACH | 20.65000 227.15]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I
REMOVE | |
0070 808-75998 11.000 EACH | 45_00000 495.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I |
SECTION TOTALS I $ 1,757,978.88]| $ $
__________________________________________ B O By S
CONTRACT TOTALS I $ 1,757,978.88] $ 0.00 $




CALL ORDER
LETTING DATE

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
310 CONTRACT ID : B -28809-A

01/24/07 10:00 AM DISTRICT 63
CONTRACT TIME : 10/08/07 COMPLETION DATE

COUNTIES : HANCOCK

PROJECT(S) : 9930038

1,472,783.00
1,658,744.50
1,687,481.31
1,726,700.00
1,748,945.31
1,857,221.00

DATE
PAGE

08707707
310 -1

% OVER
LOW BID

100.0000%
112.6265%
114.5777%
117.2406%
118.7511%
126.1028%

CONTRACT DESCRIPTION : RURAL
SET-ASIDE :

RANK VENDOR NO./NAME

1 35-1128289 BEATY CONSTRUCTION INC

2 35-1618530 AMERICAN CONTRACTING & SERVICES

3 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC

4 35-1917625 MILESTONE CONTRACTORS, L.P.

5 35-1385672 FORCE CONSTRUCTION CO. INC.

6 35-1310611 DUNCAN ROBERTSON INC

7 35-1364963 ERBER & MILLIGAN CONSTR. CO.

2,164,235.35

146.9487%



ASPHALT FOR TACK COAT

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -2
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
| 1 ) 35-1128289 IC 2 ) 35-1618530 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  13345.00000 13345.00]  15000.00000 15000.00]  35803.12000 35803.12
CONSTRUCTION ENGINEERING I I |
0002 105-07038 9.000 MOS | 1990.00000 17910.00] 2750.00000 24750.00] 2610.46000 23494.14
FIELD OFFICE, A | I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP |  74500.00000 74500.00]  82000.00000 82000.00] 84374.07000 84374.07
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  30000.00000 30000.00]  40000.00000 40000.00|  42872.16000 42872.16
CLEARING RIGHT OF WAY I | |
0007 202-51330 LUMP |  33783.50000 33783.50]  75000.00000 75000.00] 127603.95000 127603.95
PRESENT STRUCTURE, REMOVE I I |
0008 202-52710 89.800 SYS | 8.00000 718.40] 20.00000 1796.00] 8.01000 719.30
SIDEWALK, CONCRETE, REMOVE I | |
0009 203-02000 2010.000 CYS | 20.00000 40200.00] 10.00000 20100.00] 18.10000 36381.00
EXCAVATION, COMMON | | |
0010 205-06937 3409.000 LFT | 1.65000 5624.85| 1.50000 5113.50] 2.66000 9067.94
TEMPORARY SILT FENCE I I |
0011 207-08264 2273.000 SYS | 5.25000 11933.25] 6.00000 13638.00] 5.08000 11546.84
SUBGRADE TREATMENT, TYPE 11 | | |
0012 211-02050 1176.000 CYS | 34.00000 39984.00] 22.00000 25872.00] 34.42000 40477.92
B BORROW I I |
0013 211-07454 3054.000 CYS | 24.00000 73296.00] 22.00000 67188.00] 34.42000 105118.68
STRUCTURE BACKFILL | | |
0014 301-07448 904.000 TON | 25.00000 22600.00] 20.00000 18080.00] 22.30000 20159.20
COMPACTED AGGREGATE, NO. 53, BASE I | |
0015 402-07432 132.000 TON | 95.00000 12540.00] 85.00000 11220.00] 88.75000 11715.00
HMA SURFACE, TYPE A I I |
0016 402-07435 172.000 TON | 112.00000 19264.00] 105.00000 18060.00] 105.66000 18173.52
HMA INTERMEDIATE, TYPE A I | |
0017 402-07440 219.000 TON | 67.00000 14673.00] 62.00000 13578.00] 63.39000 13882.41
HMA BASE, TYPE A I I |
0018 406-05520 1.100 TON | 617.00000 678.70] 600.00000 660.00] 581.10000 639.21
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -3
TABULATION OF BIDS
ROUTE : 450 WEST

CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1618530 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 502-06627 83.200 SYS | 58.00000 4825.60] 140.00000 11648.00] 46.97000 3907.90
PCCP, 6 IN. | | |
0020 601-04793 939.700 LFT | 78.00000 73296.60] 100.00000 93970.00] 89.21000 83830.64
GUARDRAIL , TIMBER APPROACH, 6FT.-3 IN. | I |
SPACING I I |
0021 604-07901 4.500 SYS | 270.00000 1215.00] 350.00000 1575.00] 173.18000 779.31
CURB RAMP, CONCRETE, G | I |
0022 604-07902 30.300 SYS | 230.00000 6969.00] 300.00000 9090.00] 168.15000 5094 .95
CURB RAMP, CONCRETE, H I I |
0023 604-91531 55.000 SYS | 51.00000 2805.00] 125.00000 6875.00]| 40.61000 2233.55
SIDEWALK, CONCRETE, 4 IN. I I |
0024 605-06155 1136.000 LFT | 22.50000 25560.00] 2400000 27264.00] 17.68000 20084.48
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0025 610-07486 112.100 TON | 90.00000 10089.00] 85.00000 9528.50]| 84.52000 9474.69
HMA FOR APPROACHES, TYPE A I I |
0026 615-06490 24.000 EACH | 125.00000 3000.00] 115.00000 2760.00] 137.35000 3296.40
RIGHT OF WAY MARKER I I |
0027 616-02320 1210.000 SYS | 2.25000 2722.50] 2.50000 3025.00] 1.76000 2129.60
GEOTEXTILES I | |
0028 616-06405 914.000 TON | 20.25000 18508.50] 25.00000 22850.00] 15.78000 1442292
RIPRAP, REVETMENT | | |
0029 621-01004 1.000 EACH | 530.00000 530.00] 500.00000 500.00] 496.58000 49658
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING I I |
0030 621-02770 249.000 SYS | 5.00000 1245.00] 4.50000 1120.50] 4.70000 1170.30
EROSION CONTROL BLANKET | | |
0031 621-06545 0.020 TON | 2200.00000 44_00] 2000.00000 40.00] 2070.64000 41.41
FERTILIZER I I |
0032 621-06557 14.000 LBS | 16.00000 224.00] 15.00000 210.00] 15.18000 212.52
SEED MIXTURE, T | | |
0033 621-06560 3087.000 SYS | 0.50000 1543_50] 0.50000 1543_50] 0.49000 1512.63
MULCHED SEEDING, U I I |
0034 621-06565 0.300 TON | 880.00000 264.00] 800.00000 240.00] 829.39000 248.82
MULCHING MATERIAL I I |
0035 621-06575 1637.000 SYS | 5.00000 8185.00]| 3.50000 5729.50] 3.54000 5794.98
SODDING, NURSERY I | |
0036 701-51145 1090.000 LFT | 13.20000 14388.00] 15.00000 16350.00] 16.12000 17570.80
PILES, TIMBER, FURNISHED I I |
0037 701-51150 1090.000 LFT | 12.50000 13625.00] 15.00000 16350.00] 11.90000 12971.00
| | |

PILES, TIMBER, DRIVEN



WALL ERECTION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -4
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1618530 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0038 701-51195 690.000 LFT | 49_50000 34155.00] 60.00000 41400.00] 28.90000 19941.00
PILE, STEEL H, HP 12 X 53 | | |
0039 701-91792 20.000 EACH | 115.50000 2310.00] 150.00000 3000.00] 108.82000 2176.40
PILE TIP, STEEL H I I |
0040 702-51005 202.500 CYS | 605.00000 122512.50] 600.00000 121500.00] 369.30000 74783.25
CONCRETE, A, SUBSTRUCTURE | | |
0041 703-51030 19591.000 LBS | 0.80000 15672.80] 0.90000 17631.90] 0.86000 1684826
REINFORCING STEEL I | |
0042 709-07733 LUMP | 3350.00000 3350.00] 3000.00000 3000.00] 3148.52000 3148.52
ANTI-GRAFFITI COAT I I |
0043 709-51821 LUMP | 134500000 1345_00] 1250.00000 1250.00] 126786000 1267.86
SURFACE SEAL I | |
0044 712-05098 33.000 EACH | 90.00000 2970.00] 100.00000 3300.00] 199.50000 6583.50
TIMBER PILE TIP I I |
0045 712-95676 68.300 MFBM | 3890.00000 265687.00| 4800.00000 327840.00] 5837.36000 39869169
LUMBER AND TIMBER, TREATED I | |
0046 715-05149 413.000 LFT | 28.35000 11708.55] 30.00000 12390.00] 27.34000 11291.42
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0047 715-05151 1252.000 LFT | 68.00000 85136.00] 55_00000 68860.00] 4768000 5969536
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0048 715-41055 200.000 LFT | 33.90000 6780.00] 40.00000 8000.00]| 35.12000 7024.00
PIPE, REINFORCED CONCRETE, I11, 18 IN. | | |
0049 715-46010 8.000 EACH | 380.00000 3040.00] 600.00000 4800.00] 305.81000 2446 .48
PIPE END SECTION, 18 IN. I I |
0050 720-44000 1.000 EACH | 310.00000 310.00] 600.00000 600.00] 351.29000 351.29
CASTING, ADJUST TO GRADE | | |
0051 720-45045 3.000 EACH | 1200.00000 3600.00] 2000.00000 6000.00]| 118575000 3557.25
INLET, J10 I | |
0052 720-45055 9.000 EACH | 150000000 13500.00] 2000.00000 18000.00] 118575000 10671.75
INLET, M10 | | |
0053 720-45410 7.000 EACH | 3900.00000 27300.00] 4000.00000 28000.00] 2114.65000 1480255
MANHOLE, C4 I I |
0054 720-45415 1.000 EACH | 8150.00000 8150.00]  10000.00000 10000.00]  10021.09000 10021.09
MANHOLE, D4 I I |
0055 720-90984 3.000 EACH | 3340.00000 10020.00] 4000.00000 12000.00] 2341.80000 7025.40
MANHOLE, C2 I | |
0056 731-93945 7089.000 SFT | 16.50000 116968.50] 25.00000 177225.00] 20.72000 146884.08
FACE PANELS, CONCRETE I I |
0057 731-93946 7089.000 SFT | 4.75000 33672.75| 10.00000 70890.00] 5.70000 40407.30
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -5
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 1 ) 35-1128289 IC 2 ) 35-1618530 IC 3 ) 05-0558668
|BEATY CONSTRUCTION INC |AMERICAN CONTRACTING & SERVI |WEDDLE BROTHERS HIGHWAY GROUP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0058 731-93947 723.000 LFT | 75.00000 54225_00] 20.00000 14460.00] 15.72000 11365.56
LEVELING PAD, CONCRETE | | |
0059 801-04308 4.000 EACH | 335.00000 1340.00] 250.00000 1000.00] 491.30000 1965.20
ROAD CLOSURE SIGN ASSEMBLY I I |
0060 801-06625 16.000 EACH | 112.00000 1792.00] 130.00000 2080.00] 114.11000 1825.76
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801-06640 18.000 EACH | 225.00000 4050.00]| 150.00000 2700.00] 248.29000 4469.22
CONSTRUCTION SIGN, A I | |
0062 801-06645 2.000 EACH | 112.00000 224.00] 4500000 90.00] 4226000 84.52
CONSTRUCTION SIGN, B I I |
0063 801-07118 48.000 LFT | 17.00000 816.00] 20.00000 960.00] 19.02000 912.96
BARRICADE, 111-A I | |
0064 801-07119 48.000 LFT | 17.00000 816.00] 20.00000 960.00] 2536000 1217.28
BARRICADE, 111-B I I |
0065 802-76035 30.100 SFT | 25.00000 752.50] 25.00000 752.50] 30.64000 922.26
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0066 802-76055 78.000 LFT | 7.00000 546.00] 6.50000 507.00] 11.62000 906.36
SIGN POST, A I | |
0067 808-06703 50.000 LFT | 3.50000 175.00] 1.10000 55.00] 2.64000 132.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0068 808-75245 1386.000 LFT | 2.25000 3118.50] 1.10000 1524 .60 1.69000 2342.34
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0069 808-75297 22.000 LFT | 11.25000 247.50] 11.00000 242.00] 9.93000 218.46
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0070 206-51230 100.000 CYS | 40.00000 4000.00] 50.00000 5000.00] 129.13000 12913.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0071 206-51817 1200.000 SFT | 27.00000 32400.00] 25.00000 30000.00] 36.07000 43284.00
SHEET PILING, STEEL , S=PZ-22 | I |
SECTION TOTALS I $ 1,472,783.00] $ 1,658,744.50] $ 1,687,481.31
------------------------------------------ B Sy S
CONTRACT TOTALS | $ 1,472,783.00] $ 1,658,744.50] $ 1,687,481.31




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -6
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-1385672 IC 6 ) 35-1310611
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  11000.00000 11000.00] 6150.00000 6150.00]  10000.00000 10000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 9.000 MOS | 1335.00000 12015.00] 182400000 16416.00] 1500.00000 13500.00
FIELD OFFICE, A | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  87200.00000 87200.00] 103465.00000 103465.00]  75000.00000 75000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  34000.00000 34000.00] 17735.00000 17735.00]  40000.00000 40000.00
CLEARING RIGHT OF WAY I I |
0007 202-51330 LUMP |  41000.00000 41000.00]  34000.00000 34000.00]  50000.00000 50000.00
PRESENT STRUCTURE, REMOVE I I |
0008 202-52710 89.800 SYS | 12.00000 1077.60] 15.30000 1373.94| 15.00000 1347.00
SIDEWALK, CONCRETE, REMOVE I | |
0009 203-02000 2010.000 CYS | 29.00000 58290.00] 16.90000 33969.00] 20.00000 40200.00
EXCAVATION, COMMON | | |
0010 205-06937 3409.000 LFT | 1.30000 4431.70] 1.25000 4261.25] 1.60000 545440
TEMPORARY SILT FENCE | | |
0011 207-08264 2273.000 SYS | 6.75000 15342.75] 8.80000 20002.40] 6.00000 13638.00
SUBGRADE TREATMENT, TYPE 11 I I |
0012 211-02050 1176.000 CYS | 18.00000 21168.00] 4479000 52673.04| 25.00000 29400.00
B BORROW | | |
0013 211-07454 3054.000 CYS | 1400000 42756.00] 19.08000 58270.32] 25.00000 76350.00
STRUCTURE BACKFILL I I |
0014 301-07448 904.000 TON | 25.00000 22600.00] 20.00000 18080.00] 20.00000 18080.00
COMPACTED AGGREGATE, NO. 53, BASE | I |
0015 402-07432 132.000 TON | 115.00000 15180.00] 84_00000 11088.00] 125.00000 16500.00
HMA SURFACE, TYPE A I I |
0016 402-07435 172.000 TON | 71.00000 12212.00] 100.00000 17200.00] 80.00000 13760.00
HMA INTERMEDIATE, TYPE A I I |
0017 402-07440 219.000 TON | 68.00000 14892.00] 60.00000 13140.00] 75.00000 16425.00
HMA BASE, TYPE A I I |
0018 406-05520 1.100 TON | 550.00000 605.00]| 550.00000 605.00] 600.00000 660.00
I I |

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -7
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-1385672 IC 6 ) 35-1310611
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 502-06627 83.200 SYS | 66.00000 5491.20] 48.00000 3993.60] 50.00000 4160.00
PCCP, 6 IN. | | |
0020 601-04793 939.700 LFT | 103.00000 96789.10] 102.50000 96319.25] 110.00000 103367.00
GUARDRAIL , TIMBER APPROACH, 6FT.-3 IN. | I |
SPACING I I |
0021 604-07901 4.500 SYS | 280.00000 1260.00] 114.00000 513.00] 300.00000 1350.00
CURB RAMP, CONCRETE, G | I |
0022 604-07902 30.300 SYS | 180.00000 545400 9400000 2848.20] 175.00000 5302.50
CURB RAMP, CONCRETE, H I I |
0023 604-91531 55.000 SYS | 105.00000 5775.00] 61.00000 3355.00] 50.00000 2750.00
SIDEWALK, CONCRETE, 4 IN. I I |
0024 605-06155 1136.000 LFT | 20.00000 22720.00] 43.50000 49416.00] 25.00000 28400.00
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0025 610-07486 112.100 TON | 110.00000 12331.00] 80.00000 8968.00]| 120.00000 13452.00
HMA FOR APPROACHES, TYPE A I I |
0026 615-06490 24.000 EACH | 115.00000 2760.00] 112.00000 2688.00] 145.00000 3480.00
RIGHT OF WAY MARKER I I |
0027 616-02320 1210.000 SYS | 2.00000 2420.00] 2.00000 2420.00] 4.00000 4840.00
GEOTEXTILES I | |
0028 616-06405 914.000 TON | 20.50000 18737.00] 26.26000 24001.64] 20.00000 18280.00
RIPRAP, REVETMENT | | |
0029 621-01004 1.000 EACH | 505.00000 505.00] 500.00000 500.00] 550.00000 550.00
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING I I |
0030 621-02770 249.000 SYS | 2.15000 535.35] 2.05000 510.45] 5.00000 124500
EROSION CONTROL BLANKET | | |
0031 621-06545 0.020 TON | 475.00000 9.50] 450.00000 9.00] 2200.00000 4400
FERTILIZER I I |
0032 621-06557 14.000 LBS | 3.65000 51.10] 3.50000 49.00] 16.00000 224.00
SEED MIXTURE, T | | |
0033 621-06560 3087.000 SYS | 0.35000 1080.45] 0.35000 1080.45] 0.55000 1697.85
MULCHED SEEDING, U I I |
0034 621-06565 0.300 TON | 360.00000 108.00] 350.00000 105.00] 850.00000 255.00
MULCHING MATERIAL I I |
0035 621-06575 1637.000 SYS | 4.40000 7202.80] 2.80000 4583.60] 3.65000 5975.05
SODDING, NURSERY I | |
0036 701-51145 1090.000 LFT | 14..50000 15805.00] 34.58000 37692.20] 13.00000 14170.00
PILES, TIMBER, FURNISHED I I |
0037 701-51150 1090.000 LFT | 29.80000 32482.00] 16.72000 18224.80] 20.00000 21800.00
| | |

PILES, TIMBER, DRIVEN



WALL ERECTION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -8
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-1385672 IC 6 ) 35-1310611
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0038 701-51195 690.000 LFT | 52.00000 35880.00] 4560000 31464.00] 40.00000 27600.00
PILE, STEEL H, HP 12 X 53 | | |
0039 701-91792 20.000 EACH | 99.05000 1981.00] 117.00000 2340.00] 150.00000 3000.00
PILE TIP, STEEL H I I |
0040 702-51005 202.500 CYS | 530.00000 107325.00] 621.00000 125752.50] 500.00000 101250.00
CONCRETE, A, SUBSTRUCTURE | | |
0041 703-51030 19591.000 LBS | 1.00000 19591.00] 1.21000 23705.11] 1.00000 19591.00
REINFORCING STEEL I I |
0042 709-07733 LUMP | 2000.00000 2000.00] 2980.00000 2980.00] 6000.00000 6000.00
ANTI-GRAFFITI COAT I I |
0043 709-51821 LUMP | 1300.00000 1300.00] 1200.00000 1200.00] 1500.00000 1500.00
SURFACE SEAL I | |
0044 712-05098 33.000 EACH | 95.00000 3135.00] 93.82000 3096.06| 200.00000 6600.00
TIMBER PILE TIP I I |
0045 712-95676 68.300 MFBM | 7150.00000 488345.00] 685500000 468196 .50 6500.00000 443950.00
LUMBER AND TIMBER, TREATED I | |
0046 715-05149 413.000 LFT | 22.75000 9395.75] 25.36000 10473.68] 25.00000 10325.00
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0047 715-05151 1252.000 LFT | 23.00000 28796.00] 30.20000 37810.40] 25.00000 31300.00
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0048 715-41055 200.000 LFT | 2400000 4800.00]| 36.80000 7360.00] 30.00000 6000.00
PIPE, REINFORCED CONCRETE, I11, 18 IN. | | |
0049 715-46010 8.000 EACH | 480.00000 3840.00] 350.00000 2800.00] 400.00000 3200.00
PIPE END SECTION, 18 IN. I | |
0050 720-44000 1.000 EACH | 520.00000 520.00] 578.00000 578.00] 500.00000 500.00
CASTING, ADJUST TO GRADE | | |
0051 720-45045 3.000 EACH | 1400.00000 4200.00] 2091.00000 6273.00] 2000.00000 6000.00
INLET, J10 I | |
0052 720-45055 9.000 EACH | 142500000 12825.00] 198200000 17838.00] 2500.00000 22500.00
INLET, M10 | | |
0053 720-45410 7.000 EACH | 2100.00000 14700.00] 2681.00000 18767.00] 3500.00000 24500.00
MANHOLE, C4 I I |
0054 720-45415 1.000 EACH | 4990.70000 4990.70] 5100.00000 5100.00]  10000.00000 10000.00
MANHOLE, D4 I I |
0055 720-90984 3.000 EACH | 1950 .00000 5850.00]| 2888.00000 8664.00]| 3500.00000 10500.00
MANHOLE, C2 I | |
0056 731-93945 7089.000 SFT | 23.50000 166591.50] 22.74000 161203.86| 40.00000 283560.00
FACE PANELS, CONCRETE I I |
0057 731-93946 7089.000 SFT | 16.00000 113424 .00 12.40000 87903.60] 20.00000 141780.00
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -9
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 4 ) 35-1917625 IC 5 ) 35-1385672 IC 6 ) 35-1310611
IMILESTONE CONTRACTORS, L.P. |FORCE CONSTRUCTION CO. INC. |DUNCAN ROBERTSON INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0058 731-93947 723.000 LFT | 25.00000 18075.00] 15.31000 11069.13] 40.00000 28920.00
LEVELING PAD, CONCRETE | | |
0059 801-04308 4.000 EACH | 360.00000 1440.00] 34400000 1376.00] 500.00000 2000.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0060 801-06625 16.000 EACH | 78.00000 1248.00] 135.00000 2160.00] 330.00000 5280.00
DETOUR ROUTE MARKER ASSEMBLY | | |
0061 801-06640 18.000 EACH | 150.00000 2700.00] 144.00000 2592.00] 205.00000 3690.00
CONSTRUCTION SIGN, A I | |
0062 801-06645 2.000 EACH | 40.00000 80.00] 35.00000 70.00] 75.00000 150.00
CONSTRUCTION SIGN, B I I |
0063 801-07118 48.000 LFT | 13.00000 624.00]| 11.00000 528.00] 23.50000 1128.00
BARRICADE, 111-A I | |
0064 801-07119 48.000 LFT | 13.00000 624.00] 13.00000 624.00] 23.50000 1128.00
BARRICADE, 111-B I I |
0065 802-76035 30.100 SFT | 30.00000 903.00] 22.25000 669.73] 32.00000 963.20
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND, 0.100 IN. THICKNESS I I |
0066 802-76055 78.000 LFT | 12.00000 936.00] 6.00000 468.00] 12.00000 936.00
SIGN POST, A I | |
0067 808-06703 50.000 LFT | 2.05000 102.50] 2.00000 100.00] 2.10000 105.00
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | | |
0068 808-75245 1386.000 LFT | 0.65000 900.90] 0.60000 831.60] 1.00000 1386.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0069 808-75297 22.000 LFT | 8.55000 188.10] 8.50000 187.00] 10.00000 220.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
STOP LINE, 24 IN. | | |
0070 206-51230 100.000 CYS | 45_00000 4500.00] 68.00000 6800.00] 0.00000 0.00
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0071 206-51817 1200.000 SFT | 33.00000 39600.00] 26.88000 32256.00] 0.00000 0.00
SHEET PILING, STEEL , S=PZ-22 | I |
SECTION TOTALS I $ 1,726,700.00] $ 1,748,945.31] $ 1,857,221.00
------------------------------------------ B Sy S
CONTRACT TOTALS | $ 1,726,700.00] $ 1,748,945.31] $ 1,857,221.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -10
TABULATION OF BIDS
: 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 7 ) 35-1364963 l ) 1C )
|ERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  20000.00000 20000.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07038 9.000 MOS | 150000000 13500.00] |
FIELD OFFICE, A | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP | 108000.00000 108000.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  43250.00000 43250.00] |
CLEARING RIGHT OF WAY I I |
0007 202-51330 LUMP |  50000.00000 50000.00] |
PRESENT STRUCTURE, REMOVE I I |
0008 202-52710 89.800 SYS | 17.50000 1571.50] |
SIDEWALK, CONCRETE, REMOVE I | |
0009 203-02000 2010.000 CYS | 15.00000 30150.00] |
EXCAVATION, COMMON | | |
0010 205-06937 3409.000 LFT | 2.25000 7670.25| |
TEMPORARY SILT FENCE | | |
0011 207-08264 2273.000 SYS | 7.50000 17047.50] |
SUBGRADE TREATMENT, TYPE 11 I I |
0012 211-02050 1176.000 CYS | 40.00000 47040.00] |
B BORROW | | |
0013 211-07454 3054.000 CYS | 40.00000 122160.00] |
STRUCTURE BACKFILL I I |
0014 301-07448 904.000 TON | 25.00000 22600.00] |
COMPACTED AGGREGATE, NO. 53, BASE | I |
0015 402-07432 132.000 TON | 100.00000 13200.00] |
HMA SURFACE, TYPE A I I |
0016 402-07435 172.000 TON | 110.00000 18920.00] |
HMA INTERMEDIATE, TYPE A I I |
0017 402-07440 219.000 TON | 70.00000 15330.00] |
HMA BASE, TYPE A I I |
0018 406-05520 1.100 TON | 600.00000 660.00]| |
I I |

ASPHALT FOR TACK COAT



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -11
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 7 ) 35-1364963 1C 1C )
|ERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0019 502-06627 83.200 SYS | 50.00000 4160.00] |
PCCP, 6 IN. | | |
0020 601-04793 939.700 LFT | 110.00000 103367.00]| |
GUARDRAIL , TIMBER APPROACH, 6FT.-3 IN. | I |
SPACING I I |
0021 604-07901 4.500 SYS | 120.00000 540.00] |
CURB RAMP, CONCRETE, G | I |
0022 604-07902 30.300 SYS | 120.00000 3636.00] |
CURB RAMP, CONCRETE, H I I |
0023 604-91531 55.000 SYS | 50.00000 2750.00] |
SIDEWALK, CONCRETE, 4 IN. I I |
0024 605-06155 1136.000 LFT | 27.50000 31240.00] |
CURB AND GUTTER, CONCRETE, MODIFIED I I |
0025 610-07486 112.100 TON | 90.00000 10089.00] |
HMA FOR APPROACHES, TYPE A I I |
0026 615-06490 24.000 EACH | 120.00000 2880.00] |
RIGHT OF WAY MARKER I I |
0027 616-02320 1210.000 SYS | 3.00000 3630.00] |
GEOTEXTILES I | |
0028 616-06405 914.000 TON | 27.50000 25135.00] |
RIPRAP, REVETMENT | | |
0029 621-01004 1.000 EACH | 500.00000 500.00] |
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING I I |
0030 621-02770 249.000 SYS | 5.00000 1245.00] |
EROSION CONTROL BLANKET | | |
0031 621-06545 0.020 TON | 2000.00000 40.00] |
FERTILIZER I I |
0032 621-06557 14.000 LBS | 15.00000 210.00] |
SEED MIXTURE, T | | |
0033 621-06560 3087.000 SYS | 1.00000 3087.00] |
MULCHED SEEDING, U I I |
0034 621-06565 0.300 TON | 1800.00000 540.00] |
MULCHING MATERIAL I I |
0035 621-06575 1637.000 SYS | 4.00000 6548_00] |
SODDING, NURSERY I | |
0036 701-51145 1090.000 LFT | 15.00000 16350.00] |
PILES, TIMBER, FURNISHED I I |
0037 701-51150 1090.000 LFT | 20.00000 21800.00] |
| | |

PILES, TIMBER, DRIVEN



WALL ERECTION

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -12
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 7 ) 35-1364963 1C 1C )
|ERBER & MILLIGAN CONSTR. CO. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e e S
0038 701-51195 690.000 LFT | 60.00000 41400.00] |
PILE, STEEL H, HP 12 X 53 | | |
0039 701-91792 20.000 EACH | 100.00000 2000.00] |
PILE TIP, STEEL H I I |
0040 702-51005 202.500 CYS | 500.00000 101250.00] |
CONCRETE, A, SUBSTRUCTURE | | |
0041 703-51030 19591.000 LBS | 1.10000 21550.10] |
REINFORCING STEEL I | |
0042 709-07733 LUMP | 4000.00000 4000.00] |
ANTI-GRAFFITI COAT I I |
0043 709-51821 LUMP | 1500.00000 1500.00] |
SURFACE SEAL I | |
0044 712-05098 33.000 EACH | 120.00000 3960.00] |
TIMBER PILE TIP I I |
0045 712-95676 68.300 MFBM | 7325.00000 500297.50] |
LUMBER AND TIMBER, TREATED I | |
0046 715-05149 413.000 LFT | 35.00000 14455.00] |
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0047 715-05151 1252.000 LFT | 45_00000 56340.00] |
PIPE, TYPE 2, CIRCULAR, 15 IN. I | |
0048 715-41055 200.000 LFT | 50.00000 10000.00] |
PIPE, REINFORCED CONCRETE, I11, 18 IN. | | |
0049 715-46010 8.000 EACH | 300.00000 2400.00] |
PIPE END SECTION, 18 IN. I I |
0050 720-44000 1.000 EACH | 750.00000 750.00] |
CASTING, ADJUST TO GRADE | | |
0051 720-45045 3.000 EACH | 1500.00000 4500.00] |
INLET, J10 I | |
0052 720-45055 9.000 EACH | 1750.00000 15750.00] |
INLET, M10 | | |
0053 720-45410 7.000 EACH | 3250.00000 22750.00] |
MANHOLE, C4 I I |
0054 720-45415 1.000 EACH | 5250.00000 5250.00] |
MANHOLE, D4 I I |
0055 720-90984 3.000 EACH | 3250.00000 9750.00] |
MANHOLE, C2 I | |
0056 731-93945 7089.000 SFT | 35.00000 248115.00]| |
FACE PANELS, CONCRETE I I |
0057 731-93946 7089.000 SFT | 35.00000 248115.00]| |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 310 -13
TABULATION OF BIDS
ROUTE : 450 WEST
CALL ORDER : 310 CONTRACT ID : B -28809-A COUNTIES : HANCOCK
LETTING DATE : 01/24/07 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE -
IC 7 ) 35-1364963 1C ) ( )
|ERBER & MILLIGAN CONSTR. CO. |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ B o
0058 731-93947 723.000 LFT | 35.00000 25305.00]
LEVELING PAD, CONCRETE | |
0059 801-04308 4.000 EACH | 450.00000 1800.00]
ROAD CLOSURE SIGN ASSEMBLY I I
0060 801-06625 16.000 EACH | 100.00000 1600.00]
DETOUR ROUTE MARKER ASSEMBLY | |
0061 801-06640 18.000 EACH | 250.00000 4500.00]
CONSTRUCTION SIGN, A | |
0062 801-06645 2.000 EACH | 50.00000 100.00]
CONSTRUCTION SIGN, B I I
0063 801-07118 48.000 LFT | 20.00000 960.00]
BARRICADE, 111-A I |
0064 801-07119 48.000 LFT | 20.00000 960.00]
BARRICADE, 111-B I I
0065 802-76035 30.100 SFT | 25.00000 752.50]
SIGN, SHEET, ENCAPSULATED LENS WITH I |
LEGEND, 0.100 IN. THICKNESS I I
0066 802-76055 78.000 LFT | 7.00000 546.00]
SIGN POST, A | |
0067 808-06703 50.000 LFT | 2.50000 125.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0068 808-75245 1386.000 LFT | 1.00000 1386.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | |
0069 808-75297 22.000 LFT | 10.00000 220.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | |
0070 206-51230 100.000 CYS | 100.00000 10000.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED I I
0071 206-51817 1200.000 SFT | 27.50000 33000.00]
SHEET PILING, STEEL , S=PZ-22 | I
SECTION TOTALS I $ 2,164,235.35] $ $
__________________________________________ o o
CONTRACT TOTALS | $ 2,164,235.35] $ 0.00 $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 360 -1
VENDOR RANKING
CALL ORDER : 360 CONTRACT ID : M -29165-A COUNTIES : VARIOUS
LETTING DATE : 01/24/07 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT(S) : 0600559
SET-ASIDE :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-2045735 J & M CONTRACTING, INC. $ 174,800.00 100.0000%
2 35-1606893 OLCO, INC. $ 192,250.00 109.9828%
3 61-1103168 SWARTZ MOWING, INC. $ 218,150.00 124.7998%



CALL ORDER : 360
LETTING DATE :

SET-ASIDE :

01/24/07 10:00 AM

INDIANA DEPARTMENT OF TRANSPORTATION
TABULATION OF BIDS
ROUTE : VARIO
CONTRACT ID : M -29165-A COUNTIES : VARIO
DISTRICT : SEYMOUR DISTRICT

DATE :
PAGE :

08707707
360 -2

US ROADS
us

LINE NO /7 ITEM CODE / ALT
ITEM DESCRIPTION
SECTION 0001 MOWING
0001 202-04486
LITTER, REMOVE , 1
0002 202-04486
LITTER, REMOVE , 2
0003 202-04486
LITTER, REMOVE
0004 623-04884
MOWING, CYCLE NO. 1
0005 623-04885
MOWING, CYCLE NO. 2
0006 623-04886
MOWING, CYCLE NO. 3
0007 623-04887
MOWING, CYCLE NO. 4
0008 623-05684
MOWING, CYCLE NO. 5
0009 202-04486
LITTER, REMOVE
0010 202-04486
LITTER, REMOVE , CYCLE 5
SECTION TOTALS

, 3

, CYCLE 4

CONTRACT TOTALS

25.

25.

25.

QUANTITY

000

000

000

.000

.000

.000

.000

.000

.000

.000

MILE

MILE

MILE

CYCL

CYCL

CYCL

CYCL

CYCL

MILE

MILE

|
|
I
|
+

— o ——— ——— ———— —(—— ——— ——— (— — —

( 1 ) 35-2045735
J

( 2 ) 35-1606893
0

( 3 ) 61-1103168
S

& M CONTRACTING, INC. I LCO, INC. :
UNIT PRICE AMOUNTI UNIT PRICE AMOUNT:
_____________________________ o
400.00000 10000.00I 338.00000 8450.00:
400.00000 10000.00I 338.00000 8450.00:
400.00000 10000.00I 338.00000 8450.00:
31250.00000 31250.00I 37500.00000 37500.00:
18750.00000 18750.00I 22500.00000 22500.00:
25000.00000 25000.00I 30000.00000 30000.00:
18750.00000 18750.00I 22500.00000 22500.00:
31250.00000 31250.00I 37500.00000 37500.00:
400.00000 lOOO0.00I 338.00000 8450.00:
392.00000 9800 OOI 338.00000 8450 00:
$ 174,800 OOI $ 192,250 00:
___________ s 1raso0.00l s 192,250.00]

WARTZ MOWING, INC.

UNIT PRICE AMOUNT
880.00000 22000.00
720.00000 18000.00
720.00000 18000.00

34000.00000 34000.00
26000.00000 26000.00
26000.00000 26000.00
24000.00000 24000.00
23900.00000 23900.00
525.00000 13125.00
525.00000 13125.00

$ 218,150.00
___________ $  218,150.00




CALL ORDER
LETTING DATE

370

01/24/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

CONTRACT TIME :
RURAL

INDIANA

CONTRACT
DISTRICT

1D

DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
M -29166-A

65
06/29/07 COMPLETION DATE

COUNTIES : VARIOUS

PROJECT(S) : 0600561

RANK VENDOR NO./NAME

1 23-2332783
2 35-1038926
3 35-1944148

DEANGELO BROTHERS

INC

TOWNSEND TREE SERVICE CO

DALTONS,

INC.

DATE : 08/07/07
PAGE : 370 -1
TOTAL % OVER
BID LOW BID

117,898.64 100.0000%
119,809.00 101.6203%
149,378.00 126.7004%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 370 -2
TABULATION OF BIDS
ROUTE :
CALL ORDER : 370 CONTRACT ID : M -29166-A COUNTIES : VARIOUS
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE -
IC 1 ) 23-2332783 IC 2 ) 35-1038926 1C 3 ) 35-1944148
IDEANGELO BROTHERS INC | TOWNSEND TREE SERVICE CO |DALTONS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  HERBICIDE TREATMENT
| | |
0001 624-92647 3684.000 ACRE | 31.46000 115898.64] 32.25000 118809.00] 38.00000 139992.00
HERBICIDE TREATMENT I I |
0002 801-06775 LUMP | 2000.00000 2000.00] 1000.00000 1000.00] 9386.00000 9386.00
MAINTAINING TRAFFIC | I |
SECTION TOTALS I $ 117,898.64] $ 119,809.00] $ 149,378.00
------------------------------------------ A
CONTRACT TOTALS | $ 117,898.64] $ 119,809.00] $ 149,378.00




CALL ORDER
LETTING DATE

380
01/24/07 10:00 AM

CONTRACT DESCRIPTION :

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

CONTRACT ID : M -29168-A
DISTRICT : 65

CONTRACT TIME : 11/02/07 COMPLETION DATE
RURAL

RANK VENDOR NO./NAME

1 35-1606893
2 35-2045735

OLCO, INC.
J & M CONTRACTING,

DATE : 08/07/07
PAGE : 380 -1
COUNTIES : VARIOUS
PROJECT(S) : 0600562
TOTAL % OVER
BID LOW BID
$ 55,000.00 100.0000%

$ 55,249.00 100.4527%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 08/07/07
PAGE : 380 -2
TABULATION OF BIDS

ROUTE : 74
CALL ORDER : 380 CONTRACT ID : M -29168-A COUNTIES : VARIOUS
LETTING DATE : 01/24/07 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :

IC 1 ) 35-1606893 IC 2 ) 35-2045735 1C )
JoLco, INC. |J & M CONTRACTING, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ S
SECTION 0001  ROADSIDE MOWING
| | |
0001 623-04884 1.000 CYCL |  20000.00000 20000.00]  16575.00000 16575.00]
MOWING, CYCLE NO. 1 I I |
0002 623-04885 1.000 CYCL |  22000.00000 22000.00]  24862.00000 24862 .00
MOWING, CYCLE NO. 2 | I |
0003 623-04886 1.000 CYCL |  13000.00000 13000.00]  13812.00000 13812.00]
MOWING, CYCLE NO. 3 I I |
SECTION TOTALS | $ 55,000.00] $ 55,249.00] $
—————————————————————————————————————————— ey
|

CONTRACT TOTALS $ 55,000.00] $ 55,249.00] $




